DATE 09/ 17/ 02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020917001

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5260- 00- 60
5260- 00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 24-IN
APRON ENDWALLS FOR CULVERT PI P
STL APRON ENDW. FCR CLVRT PI PE

R NO 1: MATHY CONSTRUCTI ON COVPANY
RNO 2: B. R AMON & SONS, |INC
R NO 3 ROCK ROAD COVPANI ES, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG CLD STRUCTURE, STATIO LS
STATI ON 14+95
REMOVI NG GUARDRAI L L.F
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M S.Y
COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 33- 100
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
BREAKER RUN STONE cCY
ASPHALTI C SURFACE, DETOURS TON
CONCRETE SURFACE DRAI NS cCY
CONCRETE PAVEMENT APPROACH SLA S. Y
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES cCY
PROTECTI VE SURFACE TREATMENT  S.Y.
HI GH STRENGTH BAR STEEL REI NF. LB
COATED H GH STR BAR STL REINF, LB

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 200. 000
2. 000 200. 000
1. 000 200. 000
1. 000 9500. 000
380. 000 1. 250
228. 000 5. 000
2189. 000 2.110
1600. 000 8. 750
1. 000 7100. 000
2800. 000 8. 000
350. 000 15. 000
1. 000 2000. 000
2050. 000 7.850
292. 000 5. 000
500. 000 17. 250
400. 000 39. 900
2.400 500. 000
155. 000 91. 000
58. 000 15. 000
283. 000 323. 000
380. 000 2.350
9390. 000 0.570
27920. 000 0. 600
545. 000 20. 500
14. 000 35. 000
42.000 24. 000
2. 000 150. 000
2. 000 125. 000

LOCATI ON 33/ LAFAYETTE COUNTY

I LL STATE LINE - CGRATIOT RD, S CNTY LINE -

STH 78
LAFAYETTE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT

400. 00 200. 000 400. 00
400. 00 200. 000 400. 00
200. 00 200. 000 200. 00
9500. 00 9000. 000 9000. 00
475. 00 1. 500 570. 00
1140. 00 9. 240 2106. 72
4618. 79 1. 430 3130. 27
14000. 00 8. 750 14000. 00
7100. 00 12000. 000 12000. 00
22400. 00 8. 000 22400. 00
5250. 00 12. 000 4200. 00
2000. 00 2000. 000 2000. 00
16092. 50 8. 950 18347. 50
1460. 00 9. 000 2628. 00
8625. 00 13. 600 6800. 00
15960. 00 45. 000 18000. 00
1200. 00 500. 000 1200. 00
14105. 00 120. 000 18600. 00
870. 00 10. 000 580. 00
91409. 00 340. 000 96220. 00
893. 00 3. 500 1330. 00
5352. 30 0. 600 5634. 00
16752. 00 0. 750 20940. 00
11172.50 17.000 9265. 00
490. 00 30. 000 420. 00
1008. 00 24. 000 1008. 00
300. 00 150. 000 300. 00
250. 00 125. 000 250. 00

PAGE:

ETTI NG DATE: 09/17/02

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 350
.570
. 600
. 500
. 000
. 000
. 000
125.

000

ST



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 2
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02
PROPCSAL: 20020917001
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
60601 RI PRAP C.Y. 5. 000 25. 000 125. 00 50. 000 250. 00 120. 000 600. 00
60602 HEAVY Rl PRAP CY. 310. 000 25. 000 7750. 00 25. 000 7750. 00 39. 000 12090. 00
61121 | NLETS, TYPE 1 EACH 2. 000 950. 000 1900. 00 950. 000 1900. 00 950. 000 1900. 00
61176 | NLET COVERS, TYPE V EACH 2.000 375. 000 750. 00 375. 000 750. 00 375. 000 750. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 350. 000 350. 00 350. 000 350. 00 350. 000 350. 00
61216 PI PE UNDERDRAI N, UNPERFORATED, L. F. 27.000 29. 000 783. 00 29. 000 783. 00 29. 000 783. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 31. 500 4158. 00 32. 000 4224. 00 30. 710 4053. 72
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 175. 000 10. 500 1837. 50 9. 600 1680. 00 11. 380 1991. 50
61413 ANCHORS FCR STL PLATE BEAM GUA EACH 2. 000 425. 000 850. 00 550. 000 1100. 00 408. 690 817. 38
61422 MARKER POSTS FOR RI GHT- OF- WAY EACH 13. 000 61. 500 799. 50 48. 000 624. 00 54. 210 704.73
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 65. 000 260. 00 100. 000 400. 00 65. 000 260. 00
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 2. 000 1900. 000 3800. 00 1975. 000 3950. 00 1780. 320 3560. 64
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 1. 000 1.00 10. 000 10. 00 1. 000 1.00
61910 MOBI LI ZATI ON LS 1. 000 21000. 000 21000. 00 20350. 000 20350. 00 39000. 000 39000. 00
62505 SALVAGED TOPSO L S.Y 3100. 000 0. 850 2635. 00 0. 850 2635. 00 0. 850 2635. 00
62702 MILCHI NG S. Y 4900. 000 0. 110 539. 00 0. 110 539. 00 0. 150 735. 00
62815 SILT FENCE, DELI VERED L.F 1450. 000 0. 900 1305. 00 0. 450 652. 50 0. 460 667. 00
62816 SILT FENCE, |NSTALLED L.F 1450. 000 0. 900 1305. 00 0. 900 1305. 00 1. 640 2378. 00
62817 SILT FENCE MAI NTENANCE L.F. 2900. 000 0. 010 29.00 0. 100 290. 00 0. 100 290. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 125. 000 125. 00 150. 000 150. 00 153. 590 153. 59
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 125. 000 125. 00 200. 000 200. 00 167. 580 167.58
62860 TURBI DI TY BARRI ERS S.Y. 125. 000 21. 500 2687. 50 19. 800 2475. 00 17. 680 2210. 00
62871 | NLET PROTECTION, TYPE B EACH 2. 000 45. 000 90. 00 50. 000 100. 00 37. 270 74.54
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 50. 000 6. 250 312.50 4.000 200. 00 2.270 113. 50
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 50. 000 6. 250 312.50 4. 000 200. 00 5. 250 262.50
62905 FERTILIZER, TYPE B CWI. 4.000 26. 500 106. 00 27.000 108. 00 40. 230 160. 92
63003 SEEDI NG, TEMPORARY LB. 80. 000 5. 250 420. 00 2.500 200. 00 3. 360 268. 80
63010 SEEDI NG M XTURE NO. 30 LB. 90. 000 7.350 661. 50 4. 600 414. 00 4.390 395. 10
63015 SEEDI NG BORROWPIT M XTURE LB. 15. 000 12. 500 187. 50 4. 600 69. 00 6. 040 90. 60
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 48. 000 192. 00 48. 000 192. 00 49.710 198. 84
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 19. 500 234.00 18. 000 216. 00 20. 430 245.16
63827 REMOVING SIGNS, TYPE 11 EACH 4.000 15. 000 60. 00 25. 000 100. 00 28. 500 114. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 15. 000 60. 00 25. 000 100. 00 31. 450 125. 80
64201 FIELD OFFICE, TYPE A LS 1. 000 3000. 000 3000. 00 3000. 000 3000. 00 3500. 000 3500. 00
64301 TRAFFI C CONTROL LS 1. 000 5010. 120 5010. 12 5010. 120 5010. 12 5010. 120 5010. 12
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 600. 000 600. 00 600. 000 600. 00 600. 000 600. 00
64501 GEOTEXTI LE FABRI C, TYPE SAS S. Y. 70. 000 3. 500 245. 00 2.000 140. 00 4.550 318. 50
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 30. 000 3. 500 105. 00 3. 000 90. 00 5. 250 157. 50
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y 520. 000 3. 500 1820. 00 3. 500 1820. 00 2.250 1170. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917001

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

LETTI NG DATE: 09/ 17/ 02

90037

90357
90370
90371
90501
90502
90616

PAVEMENT MARKI NG, 4-1 NCH, EPOX
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 18-1NCH
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B- 33-100

SAW NG EXI STI NG PAVEMENT

M SC

90005A TEMPORARY STONE DI TCH C
M SC

90035A CRUSHED STONE BASE COUR
SHOULDERS AND ENTRANCES

M SC

90037A PROOF ROLLI NG

PULVERI ZE & RELAY EXI STNG BASE
WARRANTED MAI NLI NE ASPHALTI C P
WARRANTED ANCI LLARY ASPHALTI C
QWP READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU

TON

STA.

S.Y.
TON
TON
C.Y.
DOL
EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
107131. 000 0.134
5.780 66. 000
54. 000 4.100
990. 000 1. 000
737.000 0. 900
737.000 0. 900
1. 000 1200. 000
58. 000 4. 000
4.000 67.500
3820. 000 7.850
292. 000 5. 000
91802. 000 0.570
16730. 000 24.610
689. 000 39. 900
283. 000 12. 000
2720. 000 1. 000
2. 000 43. 500

PROPOSAL TOTAL

663.
663.
1200.

232.
270.

29987.

1460.

52327.
411725.
27491.
3396.
2720.
87.

868124.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0.134 14355. 55
66. 000 381. 48
4.100 221. 40
1. 000 990. 00
0. 900 663. 30
0. 900 663. 30
1200. 000 1200. 00
4. 000 232.00
50. 000 200. 00
9. 910 37856. 20
5. 400 1576. 80
0.740 67933. 48
31. 000 518630. 00
37. 000 25493. 00
22.000 6226. 00
1. 000 2720. 00
40. 000 80. 00
1016278. 62

Bl DDER NO 3

UNI'T
Bl D PRI CE AMOUNT
0.138 14784. 08
66. 000 381. 48
4.100 221. 40
1. 000 990. 00
0. 750 552.75
0. 750 552. 75
1000. 000 1000. 00
4. 000 232.00
325. 000 1300. 00
12. 000 45840. 00
6. 500 1898. 00
0. 650 59671. 30
47.000 786310. 00
54. 000 37206. 00
12. 000 3396. 00
1. 000 2720. 00
25. 000 50. 00
1315945. 21



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917002

STATE PROJECT(S): 5590-01- 72

TYPE OF WORK:

Bl DDER NO 1: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2: ZENTH TECH., |INC
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA

20335 REMOVI NG SVALL PI PE CULVERTS  EACH
20351 REMOVING OLD BRI DGE, STATION LS

37+50
20352 REMOVING OLD BRI DGE, STATION LS
55+00
20411 REMOVI NG GUARDRAI L L. F.
20501 COVWON EXCAVATI ON CY.
20502 ROCK EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 33-104
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 33-99
20801 BORROW EXCAVATI ON CY.
21001 STRUCTURE BACKFI LL C.Y.
21301 FI NI SHI NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON

41620 CONCRETE SURFACE DRAI NS CY.
41621 CONCRETE PAVEMENT APPROACH SLA S. Y.
41653 PAVEMENT TI ES EACH

50201 CONCRETE MASONRY, BRI DGES C.Y.
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50301 PRESTRESSED G RDER, | TYPE, 28 L.F
50303 PRESTRESSED G RDER, | TYPE, 36 L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 4
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

[EnY

740.
1910.
370.
. 000

1800.
910.

. 000
3530.
110.
950.
57.
950.

. 000
. 800
235.
65.
673.
1400.
932.
414.

. 000

000
000
000

. 000

000
000

000
000
000
000
000

000
000
000
000
000
000

Bl DDER NO 1

UNIT

BI D PRI CE

. 000

. 000
. 500
. 500
. 000

. 000

. 250
. 000
. 000
. 900
. 000
. 450
. 000
. 160
. 000
. 000
106.
. 000
360.
. 350

96.
100.

000

000

000
000

LETTI NG DATE: 09/ 17/ 02

LOCATI ON 33/ LAFAYETTE COUNTY

SAWM LL CREEK BRI DGE & APPS, E BRANCH PECATON
STH 78
LAFAYETTE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
2400. 00 400. 000 2400. 00 400. 000 2400. 00
2400. 00 400. 000 2400. 00 400. 000 2400. 00
600. 00 200. 000 600. 00 200. 000 600. 00
8500. 00 12000. 000 12000. 00 10500. 000 10500. 00
35000. 00 38000. 000 38000. 00 35500. 000 35500. 00
740. 00 1. 000 740. 00 1. 400 1036. 00
14325. 00 7.500 14325. 00 7.500 14325. 00
2775.00 7.500 2775.00 7.500 2775.00
6500. 00 9500. 000 9500. 00 4500. 000 4500. 00
4800. 00 10500. 000 10500. 00 12500. 000 12500. 00
14850. 00 8. 250 14850. 00 8. 250 14850. 00
8190. 00 12. 000 10920. 00 7.000 6370. 00
3000. 00 3000. 000 3000. 00 3000. 000 3000. 00
34947. 00 9. 900 34947. 00 9. 900 34947. 00
550. 00 3. 000 330. 00 5. 000 550. 00
427. 50 0. 600 570. 00 0. 450 427. 50
11400. 00 190. 000 10830. 00 200. 000 11400. 00
28652. 00 34. 950 33202. 50 30. 160 28652. 00
800. 00 79. 000 316. 00 200. 000 800. 00
3230. 00 475. 000 3230. 00 475. 000 3230. 00
24910. 00 115. 000 27025. 00 115. 000 27025. 00
650. 00 10. 000 650. 00 10. 000 650. 00
242280. 00 305. 000 205265. 00 425. 000 286025. 00
3290. 00 1. 500 2100. 00 2. 000 2800. 00
89472. 00 80. 000 74560. 00 75. 000 69900. 00
41400. 00 83. 000 34362. 00 80. 000 33120. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917002

| TEM
NUMBER

| TEM DESCRI PTI ON

H GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGMVS, STRUCTURE

B- 33-104

STEEL DI APHRAGMVS, STRUCTURE

B- 33-99

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS Ill, 24-IN
APRON ENDWALLS FOR CULVERT PI P
STL APRON ENDW. FOR CLVRT PI PE
Rl PRAP

HEAVY Rl PRAP

INLETS, TYPE 1

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, UNPERFORATED,

ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER PCOSTS FOR RI GHT- OF- WAY
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE B
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

CONTRACT AND ESTI MATE ENG NEER

UNIT

LB.
LB.
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
21680. 000 0. 540
60040. 000 0. 630
48. 000 55. 000
5. 000 270. 000
15. 000 240. 000
2365. 000 17.700
28. 000 35. 000
230. 000 22.500
10. 000 140. 000
3. 000 125. 000
37.000 48. 000
615. 000 40. 000
3. 000 950. 000
3. 000 375. 000
84. 000 29. 000
18. 000 225. 000
396. 000 32. 000
1613. 000 9. 400
552. 000 10. 750
3. 000 550. 000
29. 000 48. 000
8. 000 65. 000
7.000 1975. 000
1. 000 258. 540
1. 000 36000. 000
15. 000 50. 000
5540. 000 0. 800
8230. 000 0. 090
1300. 000 0. 450
1300. 000 0. 900
2600. 000 0. 100
2. 000 100. 000
2. 000 150. 000
190. 000 19. 750
3. 000 40. 000
110. 000 3. 000
110. 000 3. 000

DI VI SI ON OF H GHWAYS

41860.

5175.
1400.
375.
1776.
24600.
2850.
1125.
2436.
4050.
12672.
15162.
5934.
1650.
1392.
520.
13825.
258.
36000.
750.
4432.
740.
585.
1170.
260.
200.
300.
3752.
120.
330.
330.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0.490 10623. 20
0. 600 36024. 00
32. 000 1536. 00
380. 000 1900. 00
318. 000 4770. 00
18. 500 43752. 50
17. 000 476. 00
22.500 5175. 00
140. 000 1400. 00
125. 000 375.00
48. 000 1776. 00
30. 000 18450. 00
950. 000 2850. 00
375. 000 1125. 00
29. 000 2436. 00
225. 000 4050. 00
32. 000 12672. 00
9. 400 15162. 20
10. 750 5934. 00
550. 000 1650. 00
48. 000 1392. 00
78. 000 624. 00
1975. 000 13825. 00
1. 000 1.00
80000. 000 80000. 00
42. 000 630. 00
0. 800 4432. 00
0. 090 740.70
0. 450 585. 00
0. 900 1170. 00
0. 100 260. 00
100. 000 200. 00
150. 000 300. 00
19. 750 3752. 50
40. 000 120. 00
3. 000 330. 00
3. 000 330. 00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000

. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 720
. 370
. 500
. 200
. 000
. 090
. 000
. 680
. 000
. 000
. 000
. 800
. 130
. 750
. 000
. 050
. 920
. 920
. 850
. 260
. 750
. 750

LETTI NG DATE: 09/ 17/ 02

33110.

5175.
1400.
375.
1850.
27675.
2850.
1125.
2436.
4026.
12026.
18549.
8942.
1320.
1713.
800.
12709.
500.
49000.
750.
4432.
1069.
975.
1300.
130.
303.
303.
3771.
117.
412.
632.



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917002

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI'T
BI D PRI CE

LETTI NG DATE: 09/ 17/ 02

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
62905 FERTILIZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB
63010 SEEDI NG, M XTURE NO. 30 LB.
63015 SEEDI NG BORROWPIT M XTURE LB.
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
63827 REMOVING SIGNS, TYPE 11 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64501 GEOTEXTI LE FABRI C, TYPE SAS S. Y
64505 GEOTEXTILE FABRIC, TYPE R S.Y
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F
65050 CONSTRUCTI ON STAKI NG, CABC L.F
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 33-104
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 33-99
66501 SAW NG EXI STI NG PAVEMENT L.F.
90004 M SC LS
90004A SALVAGED TOPSA L, TYPE
90005 M SC EACH
90005A TEMPCRARY STONE DI TCH C
90030 M SC L.F.
90030A CONCRETE CURB & GUTTER,
4-1 NCH, MOUNTABLE CURB
90035 M SC TON
90035A CRUSHED STONE BASE COUR
SHOULDERS AND ENTRANCES
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH
90501 QWP READY M XED CONC MASONRY F C Y
90502 QWP, BRDG STRGTH | NCENTI VE CON DCL
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6. 000 27.000
90. 000 2. 000
150. 000 4. 350
18. 000 4.000
8. 000 48. 000
24.000 18. 000
10. 000 25. 000
10. 000 25. 000
1. 000 250. 000
1. 000 365. 240
2652. 000 0. 760
5304. 000 0. 040
3366. 000 0. 600
100. 000 3. 000
157. 000 3. 000
1020. 000 2.550
251000. 000 0. 040
4590. 000 0. 350
1485. 000 0. 800
1485. 000 0. 800
1. 000 900. 000
1. 000 1200. 000
116. 000 5. 270
1. 000 250. 000
6. 000 50. 000
330. 000 16. 060
450. 000 13. 500
20. 000 75. 000
673. 000 15. 000
6450. 000 1. 000
7.000 25. 000

2015.
212.
2019.
300.
471.
2601.
10040.
1606.
1188.
1188.
900.

1200.

611.
250.

300.

5299.
6075.

1500.
10095.
6450.
175.

00

80

00

00
00
00

3200. 000

. 760
040
600
000
000
500

©
o

1200.

50.

16.

13.

400.

10.
. 000
32.

COOOORWWOOOL

035
350
800
800

. 000

000

. 000
250.

000

000

000

500

000

000

000

464.

300.

5280.

6075.

8000.
6730.
6450.

224.

00

00

00

00
00
00
00

0. 760
0. 040
600
000
500
250

©
o

1200.

100.

16.

13.

475.
. 000
. 000
45.

SocoocomMN®WO

035
350
800
800

. 000

000

. 000
250.

000

000

000

500

000

000

2015.
212.
2019.
300.
392.
2295.
8785.
1606.
1188.
1188.
900.

1200.

464.
250.

600.

5280.
6075.

9500.
3365.
6450.

315.

00

00

00

00
00
00



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 7
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02

PROPCSAL: 20020917002

PROPCSAL TOTAL. ...... 887717.98 894423. 12 909516. 07



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917003

STATE PROJECT(S): 5640-01-73

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

R NO 1: EDWARD KRAEMER & SONS, | NC.
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

ZENI TH TECH., | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG SURFACE DRAI NS EACH
REMOVI NG GUARDRAI L L. F.
REMOVI NG UTI LI TY POLES EACH
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON C.Y.
COFFERDAMS LS
BORROW EXCAVATI ON cCY
GRANULAR BACKFI LL cCY
STRUCTURE BACKFI LL cCY

PREP COF FOUNDATI ON FOR ASPHALT LS
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, SAFETY | SLA TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE SURFACE DRAI NS CY
STRUCTURAL CARBON STEEL
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
CONCRETE CURB AND GUTTER, 30-
CONCRETE SI DEWALK, 4-1 NCH
CONCRETE S| DEWALK, 6-1 NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

3. 000 260. 000

3. 000 260. 000
830. 000 2.570
260. 000 2.570
2. 000 200. 000
255. 000 1. 000
7.000 175. 000

40. 000 22.000
3. 000 225. 000
509. 000 5.710
1. 000 19200. 000
170. 000 10. 430
60. 000 15. 210
850. 000 23. 000
1. 000 200. 000

1. 000 1800. 000
1200. 000 9. 530
40. 000 3. 500
330. 000 1. 000
21.000 200. 000
330. 000 39. 480
17. 000 70. 000
100. 000 40. 000
1. 000 800. 000
4515. 000 2.750
8120. 000 11. 000
8120. 000 3. 000
473. 000 14. 250
3300. 000 3. 250
230. 000 4.500

LOCATI ON 11/ COLUMBI A
STH 78 RD, LANDI NGS & SHORELI NE | MP

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE

780. 00 260. 000
780. 00 260. 000
2133.10 2.570
668. 20 2.570
400. 00 200. 000
255. 00 1.870
1225. 00 175. 000
880. 00 12. 860
675. 00 225. 000
2906. 39 5.710
19200. 00 20000. 000
1773. 10 10. 430
912. 60 15. 210
19550. 00 14. 000
200. 00 200. 000
1800. 00 1800. 000
11436. 00 9. 530
140. 00 3. 500
330. 00 1. 000
4200. 00 200. 000
13028. 40 39. 480
1190. 00 70. 000
4000. 00 40. 000
800. 00 600. 000
12416. 25 1. 500
89320. 00 9. 000
24360. 00 3. 000
6740. 25 14. 000
10725. 00 3. 150
1035. 00 4.250

STH 188 -
STH 133

COUNTY

COLUMBI A, SAUK COUNTY

PAGE:

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3

UNIT
Bl D PRI CE

~NW~NONN

. 210
. 500
1000.
1800.
. 530
. 000
. 500
187.

35.

75.
. 000
350.
. 250
. 750
. 750
. 000
. 500
. 000

000
000

000
000
000

000



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

60601 RI PRAP cCY
60602 HEAVY RI PRAP cCY
61236 PlI PE UNDERDRAI N, WRAPPED, 6-1N L
61910 MOBI LI ZATI ON L
62002 CONCRETE MEDI AN BLUNT NOSE S
62201 ASPHALTI C CONCRETE CURB L.
62501 TOPSA L S
62702 MJILCHI NG S
62815 SILT FENCE, DELI VERED L
62816 SILT FENCE, |NSTALLED L
62817 SILT FENCE MAI NTENANCE L.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EA(
62826 EROCSI ON MAT, DELIVERED, CLASS S.Y
62827 EROSI ON MAT, | NSTALLED, CLASS S.Y.

62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB
63011 SEEDI NG M XTURE NO. 40 LB.
63404 WOOD POSTS, 4X4-1NCH X 16-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
63822 MOING SIGNS, TYPE |1 EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F.
64609 PAVEMENT MARKI NG 6-1NCH, PAIN L.F.
64610 PAVEMENT MARKI NG 6-1NCH, EPOX L.F.
64709 PVMI MRKNG, STOP LINE, 18-INCH L.F.
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F.
64765 PVMI MRKNG DI AGONAL, 8-INCH, L.F.
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH
65215 NONMETALLI C CONDUI T, SCHEDULE L. F.
65219 NONMETALLIC CONDUI T, SCHEDULE L.F.
65221 NONMETALLI C CONDUI T, SCHEDULE L.F

65306 PULL BOXES, STEEL, 24X36-1NCH EACH
65401 CONCRETE BASES, TYPE 1 EACH
65404 CONCRETE BASES, TYPE 7 EACH
65410 CONCRETE BASES, TYPE 6 EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
300. 000 45. 000
1170. 000 36. 000
95. 000 4. 000
1. 000 43500. 000
50. 000 12. 880
10. 000 7.000
2240. 000 0. 900
2240. 000 0. 150
550. 000 0. 500
550. 000 1. 000
1100. 000 0. 100
3. 000 100. 000
4.000 125. 000
400. 000 0. 650
400. 000 0. 650
1. 600 30. 000
31. 000 3. 000
44.000 4.500
2. 000 52. 000
30. 000 16. 000
9. 000 40. 000
1. 000 1200. 000
1. 000 1331. 800
2700. 000 2.570
120. 000 1. 000
390. 000 1.100
310. 000 2.100
55. 000 1. 400
75. 000 3. 200
160. 000 1.150
100. 000 3. 000
1. 000 40. 000
90. 000 3. 500
1356. 000 4.250
425. 000 5.250
9. 000 475. 000
1. 000 575. 000
4.000 750. 000
4.000 675. 000

DI VI SI ON OF H GHWAYS

198.
104.
480.
360.
1200.
1331.
6939.
120.
429.
651.

240.
184.
300.
40.
315.
5763.
2231.
4275.
575.
3000.
2700.

Bl DDER NO 2

UNI'T
Bl D PRI CE

113920.
10.

H
o ™
COO0OOCOUNORrOOON

N
grhwOoWRWRENERRE

. 340
. 250
. 690
. 020
. 900
. 000
. 800
. 420

000
100
100
400
200
150
000
000
500

. 250
. 250
475.
575.
750.
675.

000
000
000
000

196.
275.
157.
540.
1520.
1700.
1331.
3834.
120.
429.
651.

240.
184.
300.
40.
315.
5763.
2231.
4275.
575.
3000.
2700.

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

H
o
vhpwourwNhEROR

. 000
. 500
. 000
. 000
. 000
. 000
. 800
. 420

500
000
750
000
000
000
000
000
500

. 250
. 250
475.
575.
750.
875.

000
000
000
000

LETTI NG DATE: 09/ 17/ 02

4000.
1331.
3834.
60.
390.
542.
110.
225.
160.
500.
100.
315.
5763.
2231.
4275.
575.
3000.
3500.



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90005

| TEM DESCRI PTI ON UNIT

CONCRETE CONTROL
ELECTRI CAL W RE,
ELECTRI CAL W RE,
ELECTRI CAL W RE,
POLES, TYPE 6
POLES, TYPE 7

CABI NET BASES EACH
LIGHTING NO L.F.
LIGHTING NO L.F.
LIGHTING NO L.F.
EACH
EACH

TRAFF SI GNAL STANDARDS, ALUM N EACH
LUM NAI RES, UTILITY, 250 WATTS EACH

LUM NAI RE ARMS, S
LUM NAI RE ARMS, S

| NGLE MEMBER, EACH
| NGLE MEMBER, EACH

LUMNR ARMS TRUSS TYP 4 1/2-1N EACH
SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A REMOVI NG ELECTRICAL & L

M SC LS
90004B REMOVI NG VAULTS, CABLE
DEADIVEN

M SC LS

90004C EXCAVATI ON FOR STRUCTUR

LANDI NGS & VAULTS

M SC LS
90004D TENSI ONI NG DEVI CE | NSTA
COORDI NATI ON

M SC LS
90004E TENSI ONI NG DEVI CES

M SC LS
90004F TUBULAR STEEL RAI LI NG

M SC LS
90004G SI ESMOGRAPH

M SC LS
90004H CRACK & DAMAGE SURVEY

M SC LS
90004J FERRY CABLES COCRDI NATI
RELOCATI ON, AND THREADI NG

M SC LS
90004K FERRY CABLES

M SC EACH

90005A SQUTH SHORE DRI VE CABLE

TI E- BACK SYSTEM

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

2.000 700. 000
950. 000 0. 650
6003. 000 0. 700
2964. 000 0. 800
4.000 950. 000
4.000 1050. 000

1. 000 300. 000
4.000 185. 000
4.000 105. 000

3. 000 110. 000

1. 000 225. 000
220. 000 1. 000
1. 000 450. 000

1. 000 18000. 000

1. 000 15000. 000

1. 000 1100. 000

1. 000 72489. 000

1. 000 27000. 000

1. 000 1800. 000

1. 000 3000. 000

1. 000 1500. 000

1. 000 159132. 000

1. 000 14000. 000

DI VI SI ON OF H GHWAYS

225,
220.
450.

18000.
15000.
1100.

72489.
27000.
1800.
3000.

1500.

159132.

14000.

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

225,
- 000
450.

18000.
14000.
4500.

72489.
16000.
3000.
3000.

500.

159132.

6500.

000

000

000

000

000

000

000

000

000

000

000

000

14000.

4500.

72489.

16000.

3000.

3000.

500.

159132.

6500.

00

00

00

00

00

00

00

00

00

PAGE:

10

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
700. 000 1400. 00
0. 650 617.50

0. 700 4202. 10

0. 800 2371. 20

950. 000 3800. 00
1050. 000 4200. 00
300. 000 300. 00
185. 000 740. 00
105. 000 420. 00
110. 000 330. 00
225. 000 225.00
1. 000 220. 00
450. 000 450. 00
10000. 000 10000. 00
25000. 000 25000. 00
2500. 000 2500. 00
72489. 000 72489. 00
35000. 000 35000. 00
575. 000 575. 00
3000. 000 3000. 00
3000. 000 3000. 00
159132. 000 159132. 00
11200. 000 11200. 00



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90031

90031

90031

90031

90034

90036

| TEM DESCRI PTI ON UNIT

M SC EACH
90005B SQUTH SHORE GUI DE CABLE

TI E- BACK SYSTEM

M SC EACH
90005C NORTH SHORE GUI DE CABLE

TI E- BACK SYSTEM

M SC EACH
90005D NORTH SHORE DRI VE CABLE

M SC EACH
90005E NORTH SHORE GUI DE CABLE

M SC EACH
90005F SI NGLE BI T MOORI NG BOLL

M SC EACH
90005G CONNECTI ON TO SHED

M SC EACH
90005H CONNECTI ON TO MESSACE B

M SC EACH
90005J FERRY SI GNAL LI GHT

M SC EACH
90005K TRAFFI C SI GNAL FLASHER

M SC EACH
90005L LUM NAI RES, UTILITY, 15

MODI FI ED

M SC L. F.

90030A DUCTI LE | RON PI PE CABLE
6- 1 NCH

M SC S. F.
90031A SOUTH LANDI NG VAULT CoOV

M SC S. F.
90031B NORTH LANDI NG VAULT COV

M SC S. F.
90031C TROUGH COVERS

M SC S. F.
90031D MODULAR BLOCK GRAVI TY W

M SC C.Y.

90034A CONCRETE MASONRY, LANDI
VAULTS

M SC LB
90036A H GH STRENGTH BAR STEEL
REI NFORCEMENT, LANDI NGS & VAUL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
2.000 7000. 000
2.000 7000. 000
1. 000 2300. 000
2. 000 3600. 000
4.000 1900. 000
2. 000 325. 000
1. 000 325. 000
2. 000 150. 000
2. 000 450. 000
4.000 195. 000
250. 000 38. 000
275. 000 106. 000
60. 000 99. 000
38. 000 35. 000
210. 000 20. 500
301. 000 398. 000
16130. 000 1. 000

DI VI SI ON OF H GHWAYS

2300.

7200.

7600.

650.

325.

300.

900.

780.

9500.

29150.

5940.

1330.

4305.

119798.

16130.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

6500.

6500.

5000.

5000.

600.

325.

325.

150.

450.

195.

30.

40.

40.

40.

24.

625.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

470

000

. 050

13000.

13000.

5000.

10000.

2400.

650.

325.

300.

900.

780.

7500.

11000.

2400.

1520.

5138.

188125.

16936.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

70

00

50

PACGE:

11

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
11200. 000 22400. 00
11200. 000 22400. 00
3000. 000 3000. 00
3500. 000 7000. 00
875. 000 3500. 00
325. 000 650. 00
325. 000 325.00
150. 000 300. 00
450. 000 900. 00
195. 000 780. 00
65. 000 16250. 00
100. 000 27500. 00
100. 000 6000. 00
50. 000 1900. 00
20. 500 4305. 00
575. 000 173075. 00
1.500 24195. 00



Date 09/17/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 12
DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

| TEM
NUMBER | TEM DESCRI PTI ON

90637 SAFETY FENCE

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNIT
UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT BI D PRI CE AMOUNT
L. F. 200. 000 2.000 400. 00 2.340 468. 00 2.000 400. 00
PROPOCSAL TOTAL....... 937239. 14 995168. 33 1014452. 59



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917004

STATE PROJECT(S): 1103-08-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ZENI'TH TECH., | NC

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.

LOCATI ON 66/ WASHI NGTON  COUNTY
STH 167, LANNON RD | NTER

USH 41, 45
WASHI NGTON COUNTY

PAGE:

13

LETTI NG DATE: 09/ 17/ 02

20372

20401
20405
20411
20412
20416
20420
20480
20501
20610

20611

20801
21001
21301
30404
30419
30425
30708
40204
40301
40501

| TEM DESCRI PTI ON UNI'T
RELATI ONSHI P BAR CHART PROGRES LS
CLEARI NG I.D.
GRUBBI NG I.D.

REMOVI NG SVALL Pl PE CULVERTS EACH
REMOVI NG OLD STRUCTURE, STATIO LS
840+20. 56

REMOVI NG OLD STRUCTURE, STATIO LS
840+28. 42

REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M S.Y.
ABANDONI NG MANHOLES EACH
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 66- 32

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 66- 33

BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED NUMBER 2 C.Y.
BREAKER RUN STONE cCY

CONCRETE BASE COURSE, 8-INCH S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
PG 58-28, LOWER LAYER

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 500. 000
34. 000 20. 000
34. 000 20. 000
1. 000 300. 000
1. 000 35500. 000
1. 000 35500. 000
746. 000 4. 000
801. 000 2.500
1114. 000 1. 000
885. 000 0. 700
6. 000 100. 000
3848. 000 2.080
10. 000 200. 000
29007. 000 5. 600
1. 000 12000. 000
1. 000 2000. 000
9064. 000 6. 000
1440. 000 15. 000
1. 000 1000. 000
17756. 000 7.000
63. 000 15. 000
4327. 000 8. 000
2020. 000 20.770
778. 000 0. 800
11437. 000 0. 400
498. 000 100. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
500. 00 100. 000
680. 00 15. 000
680. 00 15. 000
300. 00 500. 000
35500. 00 50000. 000
35500. 00 50000. 000
2984. 00 4. 000
2002. 50 3. 000
1114.00 0. 900
619. 50 0. 500
600. 00 200. 000
8003. 84 2.080
2000. 00 500. 000
162439. 20 5.210
12000. 00 8000. 000
2000. 00 8000. 000
54384. 00 5.210
21600. 00 16. 000
1000. 00 3000. 000
124292. 00 6. 860
945. 00 20. 000
34616. 00 11. 630
41955. 40 20.770
622. 40 0. 800
4574. 80 0. 400
49800. 00 100. 000

50000.

2984.
2403.
1002.
442.
1200.
8003.
5000.
151126.
8000.

8000.

47223.
23040.
3000.
121806.
1260.
50323.
41955.
622.
4574.
49800.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3500. 000 3500. 00
25. 000 850. 00
25. 000 850. 00
250. 000 250. 00
72500. 000 72500. 00
72500. 000 72500. 00
4. 000 2984. 00
2.500 2002. 50
0. 900 1002. 60
0. 500 442.50
100. 000 600. 00
2.080 8003. 84
200. 000 2000. 00
5. 600 162439. 20
16000. 000 16000. 00
3000. 000 3000. 00
6. 000 54384. 00
17. 880 25747. 20
1000. 000 1000. 00
7.000 124292. 00
15. 000 945. 00
8. 000 34616. 00
23.150 46763. 00
0. 800 622. 40
0. 400 4574. 80
100. 000 49800. 00



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917004

| TEM
NUMBER

50233

50261
50262
50265
50504
50511
50601
50627
50631
50650

50651

50915
51121
51405
51426
51605
51706

51707

52080
52082
52178
52205
52207
52260

ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL
ASPHALTI C SURFACE, SAFETY | SLA TON
ASPHALTI C SURFACE, TEMPORARY  TON

CONCRETE PAVEMENT, 8-1 NCH S.Y
CONCRETE PAVEMENT APPROACH SLA S. Y
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES C.Y.

EXPANSI ON DEVI CE, STRUCTURE LS
B- 66- 32

EXPANSI ON DEVI CE, STRUCTURE LS
B- 66- 33

CONC MASONRY ANCHORS, TYPE S, EACH
CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
STRUCTURAL CARBON STEEL LB
LAM NATED ELASTOVERI C BEARI NG EACH
WELDED STUD SHEAR CONNECTORS, EACH
FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 66- 32

FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 66- 33

CONCRETE SURFACE REPAI R S.F
STL PILING DELIV & DRIVEN, HP L.F.
FLOOR DRAINS, TYPE GC EACH

DOWNSPQUT, 6-1 NCH L.F.
RUBBERI ZED MEMBRANE WATERPROOF S. Y
PAI NTI NG, EPOXY SYSTEM STRUCT L

B- 66- 32

PAI NTI NG, EPOXY SYSTEM STRUCT LS
B- 66- 33

TEMPORARY CULVERT PIPE, 12-INC L.F
TEMPORARY CULVERT PI PE, 18-1NC L. F.
STL APRN ENDW. FR CLVT PI PE, S EACH
RCCP, CL II1l, 24-1NCH L.F
RCCP, CL 111, 30-1NCH L.F.
RCCP, APRON ENDWALLS, 12-1NCH EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
11437. 000 22.520
7320. 000 1. 000
122. 000 62. 000
1190. 000 27.300
170. 000 26.590
524. 000 75. 010
356. 000 4.500
1353. 000 320. 000
1. 000 7500. 000
1. 000 10000. 000
632. 000 9. 000
16. 000 10. 000
3355. 000 1. 250
18440. 000 0. 450
269060. 000 0.510
271440. 000 0. 880
32.000 325. 000
2124. 000 2.000
7.000 500. 000
9. 000 500. 000
160. 000 35. 000
3355. 000 20. 000
2. 000 750. 000
50. 000 100. 000
64. 000 15. 000
1. 000 20000. 000
1. 000 35000. 000
30. 000 24. 000
490. 000 20. 000
2. 000 550. 000
116. 000 55. 000
10. 000 100. 000
1. 000 400. 000

DI VI SI ON OF H GHWAYS

257561.
7320.
7564.

32487.
4520.
39305.
1602.

432960.

7500.

10000.

5688.
160.
4193.
8298.
137220.
238867.
10400.
4248.
3500.

4500.

5600.
67100.
1500.
5000.
960.
20000.

35000.

720.
9800.
1100.
6380.
1000.

400.

Bl DDER NO 2

UNI'T
Bl D PRI CE

w
-
NOOOON®N

N
(én)
o

46.
. 000
170.
32.
42.
525.

. 000

500
000
000
450
490
850
000
500

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

500

000
000
000
000

257561.
7320.
7564.

32487.
4520.
39305.
1602.

405900.

8500.

10000.

4740.
128.
6710.
8298.
131839.
230724.
9920.
5310.
3150.

4050.

5600.
46970.
1700.
3500.
1920.
23000.

36000.

1395.
15680.
340.
3712.
420.
525.

PAGE:

14

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
22.520 257561. 24
1. 000 7320. 00
62. 000 7564. 00
27.300 32487. 00
34. 000 5780. 00
126. 000 66024. 00
5. 000 1780. 00
361. 000  488433. 00
11800. 000 11800. 00
16765. 000 16765. 00
20. 000 12640. 00
20. 000 320. 00
2. 350 7884. 25
0. 510 9404. 40
0.570 153364. 20
1. 040 282297. 60
360. 000 11520. 00
3.750 7965. 00
840. 000 5880. 00
840. 000 7560. 00
62. 000 9920. 00
18. 650 62570. 75
500. 000 1000. 00
35. 000 1750. 00
35. 000 2240. 00
24575. 000 24575. 00
48000. 000 48000. 00
25. 000 750. 00
20. 000 9800. 00
550. 000 1100. 00
55. 000 6380. 00
100. 000 1000. 00
400. 000 400. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 30-1 NCH
CONCRETE CURB AND GUTTER, 30-
CONCRETE SAFETY | SLANDS

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CRUSHED AGGREGAT
Rl PRAP

REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PI PE, CLASS 111, SS
INLETS, TYPE 1

I NLETS, TYPE 3

I NLET COVERS, TYPE B-A

I NLET COVERS, TYPE B

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE V

I NLET COVERS, TYPE HM

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
WOVEN W RE FENCE

CHAI'N LI NK FENCE, 4 FT.
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN BLUNT NOSE
ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

2

Q %;5 %;5 %;9 mm<<mmmm

2

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
5. 000 450. 000 2250. 00 590. 000
2. 000 550. 000 1100. 00 685. 000
1. 000 700. 000 700. 00 710. 000
935. 000 11. 620 10864. 70 11. 620
1612. 000 3. 050 4916. 60 3. 050
7525. 000 6. 000 45150. 00 7.500
7765. 000 2.000 15530. 00 2.750
710. 000 15. 000 10650. 00 20. 000
92. 000 48. 000 4416. 00 29. 000
128. 000 35. 000 4480. 00 33. 250
609. 000 45. 000 27405. 00 43. 500
7.000 900. 000 6300. 00 700. 000
4.000 800. 000 3200. 00 650. 000
2.000 365. 000 730. 00 334. 000
2. 000 340. 000 680. 00 310. 000
2. 000 265. 000 530. 00 245. 000
1. 000 350. 000 350. 00 320. 000
1. 000 370. 000 370. 00 335. 000
3. 000 365. 000 1095. 00 330. 000
2010. 000 4.000 8040. 00 3. 250
274.000 6. 000 1644. 00 7.500
4.000 150. 000 600. 00 115. 000
198. 000 32. 000 6336. 00 30. 500
1091. 000 10. 600 11564. 60 9. 900
3. 000 580. 000 1740. 00 425. 000
3. 000 2250. 000 6750. 00 2250. 000
4.000 2250. 000 9000. 00 2250. 000
6. 000 50. 000 300. 00 75. 000
6. 000 1890. 000 11340. 00 1805. 000
4968. 000 2. 450 12171. 60 2.100
488. 000 16. 900 8247. 20 16. 910
1. 000 115000. 000 115000. 00 161700. 000
957. 000 4.850 4641. 45 4.850
254. 000 5. 250 1333. 50 5. 250
529. 000 1. 750 925. 75 1. 750
35. 000 33. 000 1155. 00 33. 000
48173. 000 0. 500 24086. 50 1. 500
32890. 000 0. 090 2960. 10 0. 090
1973. 000 4.000 7892. 00 3.750

320.
335.
990.
6532.
2055.
460.
6039.
10800.
1275.
6750.
9000.
450.
10830.
10432.
8252.
161700.
4641.
1333.
925.
1155.
72259.
2960.
7398.

PAGE:

15

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE

900.
800.
365.
340.
265.
350.
370.
365.
. 000
. 000
150.
30.
. 900
425.
2250.
2250.
. 000
1805.
. 100
16.
81000.
. 600
. 500
. 750

w
WOOWR U

000
000
000

000
500

000
000
000

000

900
000

000
500
090
750



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SO L STABI LI ZER, TYPE B

I NLET PROTECTION, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C

I NLET PROTECTION, TYPE D
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG M XTURE NO 30

SEEDI NG, M XTURE NO. 60
ERCSI ON CONTRCL SCOD

WOOD POSTS, 4X6-1NCH X 18- FT.
H G+ STRENGTH STRUCT STEEL, Sl
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL RElI NFORCEMENT, SI GN
SIGNS, TYPE Il, REFLECTIVE
MOVI NG SI GNS, TYPE |

MVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE |1
REMOVI NG SVALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN
OVERHEAD SI GN SUPPORT, STRUCTU
S- 66- 203

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BQOARDS

CONTRACT AND ESTI MATE ENG NEER

EACH
EACH
LS

LS
LS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1973. 000 4.000
13756. 000 0. 450
13756. 000 0. 900
13756. 000 0. 010
4.000 100. 000
6. 000 125. 000
33918. 000 0. 420
33918. 000 0. 550
2813. 000 0. 450
2813. 000 0. 550
3. 500 450. 000
3. 000 60. 000
6. 000 35. 000
9. 000 40. 000
9. 000 150. 000
154. 000 3. 000
154. 000 3. 000
2. 000 50. 000
37.000 25. 000
1296. 000 1. 900
800. 000 3. 600
525. 000 3. 800
55. 000 16. 500
292. 000 4.000
103. 000 62. 000
632. 000 2.200
1. 200 500. 000
68. 000 2.500
1490. 800 13. 700
1. 000 300. 000
14. 000 45. 000
146. 000 20. 000
73.000 20. 000
2. 000 350. 000
1. 000 8475. 000
1. 000 2000. 000
1. 000 27517. 000
639. 000 20. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
125.
. 500
. 500
. 500
. 750
. 250

000

2.850

~Nouw

. 750
. 650
. 250

500

2.750

550.
. 750
16.
500.
85.
13.
. 500
200.
8500.

3000.
27517.
. 000

000

150
000
000
500

000
000

000
000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 000
125.
. 500
. 500
. 500
. 750
. 250

000

2.850

~Nouw

. 750
. 650
. 250

500

2.750

550.
. 750
16.
500.
85.
13.
. 500
200.
8500.

6000.
27500.
. 000

000

150
000
000
500

000
000

000
000

LETTI NG DATE: 09/ 17/ 02



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

TRAFFI C CONTROL, DRUVS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI'T MRKNG, SAME DAY, 4-1NCH
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI'T MRKNG, DI AGONAL, 12-1 NCH,
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI'T MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKNG, STOP LI NE, 12
TEMP PVMI' MRKG STOP LNE 12IN R
TEMP PVYMI' MRKNG, DI AG 12-IN R
TEMPORARY PAVEMENT MARKI NG, AR
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, STRUCT L
B- 66- 32

DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
116136. 000 0. 230
3980. 000 0. 400
7944. 000 0. 100
48325. 000 0. 100
25674. 000 0. 450
461. 000 15. 000
461. 000 23. 000
461. 000 2.000
78. 000 2.000
1141. 000 2.000
200. 000 2. 000
30258. 000 0. 320
8807. 000 0. 650
1413. 000 1. 000
72.000 49. 000
14450. 000 0. 350
281. 000 6. 000
15. 000 115. 000
5. 000 150. 000
2. 000 115. 000
14. 000 115. 000
80. 000 2.000
395. 000 4. 000
460. 000 3. 500
5. 000 80. 000
20535. 000 0. 210
12736. 000 0. 930
1075. 000 0.420
418. 000 0. 630
55. 000 2.790
116. 000 2.790
12. 000 50. 000
189. 000 3. 500
12. 000 100. 000
3731. 000 1. 000
6577.000 1. 000
3895. 000 1. 000
1. 000 1000. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

N =

N
OPOOPRPOONNIONWIOOOOO

100

SrrPOWONNOOOOOWAN

Bl D PRI CE

. 000
115.
150.
115.
115.
. 000
. 000
. 500

000
000
000
000

000
210
930
420
630
790
790
000
500
000
000
000

. 000
. 000

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

N -

a1
COOPFPOONMNERENWIOOOOO

115.
150.
115.
115.

100

CRPPPOWONNOOOOOWRAN

. 000
. 500

000
210
930
420
630
790
790
000
500
000
000
000

. 000
. 000

LETTI NG DATE: 09/17/02



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020917004

PAGE:

18

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE

1000.

3.

3.
11.
13.
2.
11.
383.
323.
280.
445.
252.
429.
580.
858.
858.
294.
397.
. 610

o

000

230
540
110
130
830
110
840
230
000
000
530
290
810
590
590
950
980

0.710

~
(6)]

757.

757.

NOOPOOOOOONNE

210
020
020
510
400
510
610
710
810
010
810
610

. 580

580

580

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE
65066 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 1000. 000 1000. 00 1000. 000

B- 66- 33
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 11209. 000 3. 200 35868. 80 3. 200
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 14313. 000 3. 500 50095. 50 3. 500
65235 CONDUI T, SPECI AL, 2-1NCH L. F. 560. 000 11. 000 6160. 00 11. 000
65237 CONDUI T, SPECI AL, 3-1NCH L. F. 358. 000 13. 000 4654. 00 13. 000
65250 LOOP DETECTCR CONDUI T L. F. 3546. 000 2. 800 9928. 80 2. 800
65255 LOOP DETECTCOR SLOTS L. F. 582. 000 11. 000 6402. 00 11. 000
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 89. 000 380. 000 33820. 00 380. 000
65322 JUNCTI ON BOXES, 14X8X6-1NCH EACH 22.000 320. 000 7040. 00 320. 000
65401 CONCRETE BASES, TYPE 1 EACH 20. 000 280. 000 5600. 00 280. 000
65402 CONCRETE BASES, TYPE 2 EACH 3. 000 440. 000 1320. 00 440. 000
65403 CONCRETE BASES, TYPE 5 EACH 14. 000 250. 000 3500. 00 250. 000
65404 CONCRETE BASES, TYPE 7 EACH 7.000 425. 000 2975. 00 425. 000
65405 CONCRETE BASES, TYPE 8 EACH 9. 000 575. 000 5175. 00 575. 000
65418 CONCRETE CONTROL CABI NET BASES EACH 2.000 850. 000 1700. 00 850. 000
65419 CONC CNTRL CABI NET BASES, TYPE EACH 2. 000 850. 000 1700. 00 850. 000
65430 TRNSFRVR BASE STD, 11 1/2-1N B EACH 14. 000 292. 000 4088. 00 292. 000
65432 TRNSFRVR BASE BRKAWAY, 15-17 | EACH 14. 000 394. 000 5516. 00 394. 000
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 168. 000 0. 600 100. 80 0. 600
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 876. 000 0. 700 613. 20 0. 700
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F. 2480. 000 1. 200 2976. 00 1. 200
65534 TRAFF SI GNAL CABLE, 19 CONDUCT L. F. 576. 000 2.000 1152. 00 2.000
65552 COVMUNI CATI ON CABLE, | NSTALED L. F. 2990. 000 2.000 5980. 00 2.000
65557 ELECTRI CAL WRE, TRAFFIC SIGNA L. F. 5021. 000 0. 500 2510. 50 0. 500
65566 ELECTRICAL WRE, LIGHTING NO L.F. 7126. 000 0. 400 2850. 40 0. 400
65567 ELECTRICAL WRE, LIGHTING NO L.F. 5010. 000 0. 500 2505. 00 0. 500
65568 ELECTRICAL WRE, LIGHTING NO L.F. 7630. 000 0. 600 4578. 00 0. 600
65569 ELECTRICAL WRE, LIGHTING NO L.F. 11040. 000 0. 700 7728.00 0. 700
65570 ELECTRICAL WRE, LIGHTING NO L.F. 1972. 000 0. 800 1577. 60 0. 800
65572 ELECTRICAL WRE, LIGHTING NO L.F. 36. 000 1. 000 36. 00 1. 000
65580 LOOP DETECTOR LEAD I N CABLE L.F. 27355. 000 0. 800 21884. 00 0. 800
65585 LOOP DETECTOR W RE L. F. 12278. 000 0. 600 7366. 80 0. 600
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 780. 000 780. 00 750. 000

RM 122
65616 ELEC SERVI CE, METER BREAKER PE LS 1. 000 750. 000 750. 00 750. 000

USH 45 & STH 167, NB RAMPS
65617 ELEC SERVI CE, METER BREAKER PE LS 1. 000 750. 000 750. 00 750. 000

USH 45 & STH 167, SB RAMPS



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

65646

65705
65707
65711
65713
65905
65927
65928
65930
65931
65938
66501
66502
90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNIT

ELEC SERV MAIN LUGS ONLY METER
HL- 66- VG

ELEC SERV MAIN LUGS ONLY METER
HL- 66- VA

POLES, TYPE 5

POLES, TYPE 7

POLES, TYPE A

POLES, TYPE E

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARM5 TRUSS TYP 6-1 N CLMP

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004B PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B- 66-32

M SC

90004C PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-66- 33

M SC

90004D FI ELD SYSTEM | NTEGRATOR
M SC

90004E FTM5 DOCUMENTATI ON

M SC

90004F STRUCTURE OVERCOATI NG,

& PRIM NG, STRUCTURE B-66-32

M SC

90004G STRUCTURE OVERCOATI NG,
PRI M NG STRUCTURE B- 66- 33

M SC

90004H PORTABLE DECONTAM NATI O
, PRQIECT 1103-08-70

M SC

90004J TRAFFI C SI GNALS & STREE
USH 45 & STH 167 NB RAMPS

M SC

90004K TRAFFI C SI GNALS & STREE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
LS 1. 000 725. 000
LS 1. 000 725. 000
EACH 14. 000 997. 000
EACH 7.000 1294. 000
EACH 4.000 1722. 000
EACH 7.000 2144. 000
EACH 28. 000 344. 000
EACH 28. 000 188. 000
EACH 4.000 174. 000
EACH 7.000 235. 000
EACH 3. 000 396. 000
EACH 7.000 531. 000
L.F. 2606. 000 0. 450
L. F. 1120. 000 1. 400
LS 1. 000 7650. 000
LS 1. 000 7650. 000
LS 1. 000 6612. 000
LS 1. 000 8770. 000
LS 1. 000 19305. 000
LS 1. 000 19305. 000
LS 1. 000 1500. 000
LS 1. 000 7725. 000
LS 1. 000 6865. 000

DI VI SI ON OF H GHWAYS

725.

13958.
9058.
6888.

15008.
9632.
5264.

696.
1645.
1188.
3717.
1172.
1568.
7650.

7650.

6612.

8770.

19305.

19305.

1500.

7725.

6865.

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI'T
Bl D PRI CE

725. 000

725. 000

997. 000
1294. 000
1722. 000
2144. 000

344. 000

188. 000

174. 000

235. 000

396. 000

531. 000

0. 450
1. 400
7650. 000

7650. 000

6612. 000

8770. 000

19300. 000

19300. 000

1500. 000

7725.000

6865. 000

725.

13958.
9058.
6888.

15008.
9632.
5264.

696.
1645.
1188.
3717.
1172.
1568.
7650.

7650.

6612.

8770.

19300.

19300.

1500.

7725.

6865.

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T
Bl D PRI CE

732.

732.

1007.
1307.
1739.
2165.
347.
189.
175.
237.
400.
536.
0.

1.
7650.

7650.

6678.

8858.

19305.

19305.

1500.

7803.

6934.

320

320

070
070
400
660
470
900
760
370
000
360
450
400
000

000

790

590

000

000

000

030

340

732.

14098.
9149.
6957.

15159.
9729.
5317.

703.
1661.
1200.
3754.
1172.
1568.
7650.

7650.

6678.

8858.

19305.

19305.

1500.

7803.

6934.

00

79

59

00

00

00

03

34



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

USH 41 & STH 167 SB RAMPS

M SC

90004M STRUCTURE 12, STA. 825+
LT.

M SC

90005A LUM NARES, H G-WAY LI GH
200 WATTS HPS

M SC

90005AA REMOVE TYPE 5 BASE

M SC

90005B LUNI NARES, H G-WAY LI GH
310 WATTS HPS

M SC

90005BB REMOVE CONCRETE BASE C
CABI NET

M SC

90005C LUM NARES, HI GMY LI GHT
400 WATTS HPS

M SC

90005CC CCTV POLE MOUNTED CAB|
M SC

90005D | NSTALLI NG STATE- FURNI S
H GAWAY LI GHTI NG DI STRI BUTI ON
M SC

90005E MARKER POST, FLEXI BLE F
RAI L TERM NAL

M SC

90005EE ADVANCED FLASHER ASSEM
TYPE 1

M SC

90005F PAVEMENT MARKI NG, SYMBO
HOV

M SC

90005FF RAMP CONTRCL SI GNAL AS
TYPE 2

M SC

90005G SOLAR, PORTABLE, LI GHT
DI ODE( LED) , CHANGEABLE MESSACE
M SC

90005GG PAVEMENT MARKI NG, ARRO
TYPE 6, EPOXY

M SC

90005H DELI NATOR PCSTS, FLEXI B

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

10.

40.

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

DI VI SI ON OF H GHWAYS

3500.

352.

120.

352.

280.

365.

3706.

780.

32.

847.

100.

1043.

5000.

125.

32.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

3500.

3520.

120.

2464.

560.

1460.

3706.

1560.

160.

1694.

300.

3129.

10000.

125.

1280.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

1255.

352.

120.

352.

280.

365.

3706.

780.

43.

847.

100.

1043.

5000.

125.

37.

000

000

000

000

000

000

000

000

500

000

000

000

000

000

500

1255.

3520.

120.

2464.

560.

1460.

3706.

1560.

217.

1694.

300.

3129.

10000.

125.

1500.

00

00

00

00

00

00

00

00

50

00

00

00

00

00

00

PAGE:

20

LETTI NG DATE: 09/ 17/ 02

1500.

355.

121.

355.

282.

368.

3743.

787.

43.

855.

100.

1053.

5000.

125.

37.

000

560

210

560

830

690

430

880

500

560

000

540

000

000

500

1500.

3555.

121.

2488.

565.

1474.

3743.

1575.

217.

1711.

300.

3160.

10000.

125.

1500.

00

60

21

92

66

76

43

76

50

12

00

62

00

00

00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005HH CONCRETE BASE, CAMERA
M SC EACH
90005J TRAFFI C CONTROL, | NTERI
LANE CLOSURE
M SC EACH
90005JJ CAMERA POLE, 50 FEET
M SC EACH
90005K CONCRETE MASONRY ANCHOR

1/ 2- 1 NCH
M SC EACH
90005KK FURNI SH CAVERA ASSEMBL
M SC EACH
90005L ANCHOR ASSEMBLI ES, LI GH
M SC EACH
90005LL | NSTALL CAVERA ASSEMBL
M SC EACH
90005M LOOP DETECTOR SPLI CE
M SC EACH
90005MM | NSTALL ANALOG SPREAD-
ASSEMBLY (POLE MOUNT)
M SC EACH
90005N BREAKER PEDESTAL
M SC EACH
90005P CONCRETE BASE, CONTROLL
M SC EACH
90005PP ABANDON PULLBOXES
M SC EACH
90005Q RELOCATE FI ELD CABI NET
M SC EACH
90005QQ FURNI SH TRAFFI C CONTRO
BARRI CADE, TYPE |11
M SC EACH
90005R FURNI SH RAMP METER PROC
ASSEMBLY
M SC EACH
90005RR FURNI SH VI DEO TRANSM T
M SC EACH

90005S | NSTALL RAMP METER PROC
ASSEMBLY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 540. 000
114. 000 150. 000
1. 000 8534. 000
536. 000 15. 000
1. 000 5390. 000
2. 000 350. 000
1. 000 4696. 000
24.000 55. 000
2. 000 1052. 000
1. 000 750. 000
2. 000 550. 000
4.000 80. 000
1. 000 1100. 000
55. 000 360. 000
1. 000 11866. 000
1. 000 2152. 000
1. 000 1052. 000

DI VI SI ON OF H GHWAYS

8534.

8040.

5390.

700.

4696.

1320.

2104.

750.

1100.

320.

1100.

19800.

11866.

2152.

1052.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI'T
Bl D PRI CE
540. 000

150. 000

8534. 000

7.000

5390. 000

350. 000

4696. 000

55. 000

1052. 000

750. 000

550. 000

80. 000

1100. 000

360. 000

11866. 000

2152. 000

1052. 000

8534.

3752.

5390.

700.

4696.

1320.

2104.

750.

1100.

320.

1100.

19800.

11866.

2152.

1052.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

21

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE

545.

150.

8620.

20.

5444,

353.

4743.

55.

1062.

757.

5565.

80.

1111.

360.

11985.

2173.

1062.

450

000

200

090

440

540

430

560

630

580

560

810

110

000

860

740

630

8620.

10768.

5444,

707.

4743.

1333.

2125.

757.

1111.

323.

1111.

19800.

11985.

2173.

1062.

20

24

44

08

43

44

26

58

12

24

11

00

86

74

63



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90008

90008

90030

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005SS | NSTALL VI DEO TRANSM T
M SC EACH
90005T HOV PROGRAVMMABLE LOG C
M SC EACH
90005TT FURNI SH VI DEO RECEI VER
M SC EACH
90005U JUNCTI ON BOXES, 36X30X1
M SC EACH
90005UU | NSTALL VI DEO RECEI VER
M SC EACH
90005V REMOVI NG RAlI SED PAVEMEN
M SC EACH
90005V REMOVI NG BEARI NGS, SPE
M SC EACH
90005WNV MANHOLE COVERS, TYPE M
COVMUNI CATI ONS
M SC EACH
90005XX MANHOLES, TYPE 1, SPEC
M SC EACH
90005Y REMOVE MANHCLE, TYPE 1
M SC EACH
90005Z REMOVE PULL BOXES
M SC DAY
90008A SOLAR, PORTABLE, LIGHT
DI ODE( LED) , CHANGEABLE MESSAGE
M SC DAY
90008C TRAFFI C CONTROL. TRAI L-
SI GNS
M SC L. F.
90030A CONCRETE CURB AND GUTTE
, TYPE D, 4-1NCH MOUNTABLE
M SC L. F.
90030B REMOVI NG STORM SEVER, 1
M SC L. F.
90030D CONDUI T, MULTI - CELL, 4-
SPECI AL
M SC L. F.

90030E CONDUI T, MJLTI - CELL, 4-
UNDERGROUND ONLY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 641. 000
2. 000 1747. 000
1. 000 2152. 000
2. 000 2450. 000
1. 000 641. 000
16. 000 45. 000
30. 000 100. 000
6. 000 397. 000
6. 000 1200. 000
3. 000 400. 000
9. 000 80. 000
100. 000 75. 000
4874. 000 0. 350
3070. 000 10. 040
307. 000 7.000
334. 000 18. 000
2990. 000 8. 500

DI VI SI ON OF H GHWAYS

3494.

2152.

4900.

641.

720.

3000.

2382.

7200.

1200.

720.

7500.

1705.

30822.

2149.

6012.

25415.

00

00

00

00

00

00

00

00

00

90

80

00

00

00

Bl DDER NO 2

UNI'T

641.

1747.

2152.

2450.

641.

45.

200.

397.

2131.

360.

80.

75.

10.

17.

18.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

. 350

040

000

000

. 500

3494.

2152.

4900.

641.

720.

6000.

2382.

12786.

1080.

720.

7500.

1705.

30822.

52109.

6012.

25415.

00

00

00

00

00

00

00

00

00

90

80

00

00

00

PAGE:

22

Bl DDER NO 3
UNIT
Bl D PRI CE

647.

1764.

2173.

2474.

647.

45.

256.

401.

2152.

363.

80.

75.

10.

18.

470

650

740

750

470

000

480

010

530

640

810

000

. 350

800

. 000

180

. 590

LETTI NG DATE: 09/ 17/ 02

3529.

2173.

4949.

647.

720.

7694.

2406.

12915.

1090.

727.

7500.

1705.

33156.

2149.

6072.

25684.

50

47

00

40

06

18

92

29

00

90

00

00

12

10



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917004

| TEM
NUMBER

90030

90030

90030

90030

90030

90030

90031

90033

90035

90037

90329
90358
90365
90457

90458
90501
90502
90520

90521

M SC L. F.
90030F POWER DI STRI BUTI ON CABL

4- CONDUCTOR, NO. 6

M SC L. F.
90030G PONER DI STRI BUTI ON CABL

4- CONDUCTOR, NO. 10

M SC L. F.
90030H TRAFFI C SI GNAL CABLE, 5

, NO. 10

M SC L. F.

90030J CONCRETE BARRI ER, SI NGL
TYPE EHF

M SC L. F.
90030K SPREAD SPECTRUM RADI O A
CABLE, 1/2-1NCH

M SC L. F.
90030L POWER DI STRI BUTI ON CABL
CONDUCTOR, NO. 14

M SC S. F.
90031A TEMPORARY SHCRI NG

M SC S Y.
90033A GEOTEXTI LE FABRI C, TYPE

M SC TON

90035A ASPHALTI C MATERI AL FOR

M XES, PG 64-28, UPPER LAYER

M SC STA.
90037A TEST ROLLI NG

GRADE, SHAPE & FI NI SH FOR BEAM EACH
M LL AND RELAY ASPHALTI C PAVEM S.Y.

QWP, BASE COURSES TON
BRI DGE JACKI NG, STRUCTURE LS
B- 66- 32

BRI DGE JACKI NG, STRUCTURE LS
B- 66- 33

QW READY M XED CONC MASONRY F C. Y

QWP, BRDG STRGTH | NCENTI VE CON DOL
CONTAI'N & COLLECT WASTE MATERI LS
B- 66- 32
CONTAI'N & COLLECT WASTE MATERI LS
B- 66- 33

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
24.000 2.000
453. 000 1. 300
1954. 000 1.500
150. 000 78.690
100. 000 2. 000
966. 000 0. 600
1760. 000 15. 000
264. 000 2.500
188. 000 160. 000
97. 000 25. 000
1. 000 250. 000
13267. 000 0. 700
19222. 000 0. 200
1. 000 10000. 000
1. 000 10000. 000
1323. 000 12. 000
13530. 000 1. 000
1. 000 5265. 000
1. 000 5265. 000

DI VI SI ON OF H GHWAYS

2931.

11803.

200.

579.

26400.

660.

30080.

2425.

250.
9286.
3844.

10000.

10000.
15876.
13530.

5265.

5265.

00

50

00

60

00

00

00

00

00
90
40
00

00
00
00
00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

78.

18.

160.

25.

1300.
. 700
. 200
18000.

18000.

12.
. 000
5300.

5300.

. 500

690

. 000

. 600

000

. 500

000

000

000

000

000

000

000

000

2931.

11803.

200.

579.

31680.

660.

30080.

2425.

1300.
9286.
3844.
18000.

18000.
15876.
13530.

5300.

5300.

00

50

00

60

00

00

00

00

00
90
40
00

00
00
00
00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

92.

14.

160.

25.

175.
. 700
. 180
12500.

12500.

15.
. 000
5265.

5265.

. 520

000

. 020

. 610

560

. 500

000

000

000

000

000

000

000

000

LETTI NG DATE: 09/ 17/ 02

2970.

13800.

202.

589.

25625.

660.

30080.

2425.

175.
9286.
3459.

12500.

12500.
19845.
13530.

5265.

5265.

08

00

00

26

60

00

00

00

00

96
00

00
00
00
00

00



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 24
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02
PROPCSAL: 20020917004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 12. 000 32. 000 384. 00 39. 500 474. 00 39. 500 474. 00
90637 SAFETY FENCE L.F. 2360. 000 2. 000 4720. 00 2. 050 4838. 00 2. 050 4838. 00
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 27.000 25. 000 675. 00 25. 000 675. 00 25. 000 675. 00
90997 ON-THE-JOB TRAI NI NG ASP-1T GR HRS 400. 000 2.000 800. 00 2.000 800. 00 2.000 800. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 400. 000 4. 000 1600. 00 4. 000 1600. 00 4. 000 1600. 00
90999 ONTHE-JOB TRAI NI NG ASP-1 HRS. 1600. 000 2.000 3200. 00 2.000 3200. 00 2.000 3200. 00

PROPCSAL TOTAL. ...... 3439314. 30 3563999. 36 3754757. 70



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917005

20302

20335
20401
20405
20411
20418
20419
20422
20424
20501
20620

20621

21001
21301
30404
30426
30709
30820
40204
40301
40501
40723

STATE PROJECT(S): 2565- 05- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1: PAYNE & DOLAN, INC

R NO 2: VWM BEAUDO N & SONS, | NC

R NO 3 BLACK DI AMOND GROUP. | NC.
| TEM DESCRI PTI ON UNI'T

CLEARI NG I.D.

GRUBBI NG I.D.

ROADSI DE CLEARI NG STA.

REMOVI NG CLD CULVERT, STATION LS

139+50

REMOVI NG CLD CULVERT, STATION LS

95+71

REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L.F.
REMOVI NG GUARDRAI L L.F.
REMOVI NG PAVEMENT, BUTT JO NTS S.Y
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG CONCRETE BASES EACH

REMOVI NG MARKER POSTS EACH
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, CUL LS
B- 40- 155

EXCAVATI ON FOR STRUCTURES, CUL LS
C-40-78

STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
CONCRETE BASE COURSE, 9-INCH S.Y
BASE PATCHI NG CONCRETE S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON

ESTI MATED
QUANTI TY

1300.
. 000
3958.
1300.

994.

424.
4233.
17680.
1061.
17680.

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

000

000
000
000
000
000
000
000
000

Bl DDER NO 1

UNIT

BI D PRI CE

. 000

. 000

000

. 250
. 000
. 920
. 450
. 000
. 000
. 000
. 000

. 000

. 000
. 000
. 250
. 000
. 250
. 500
. 800
. 350
. 000
. 750

LOCATI ON 40/ M LWAUKEE
GREEN BAY RD

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
598. 00 14. 950
278. 00 6. 950
4660. 50 119. 500
9000. 00 9000. 000
5000. 00 5000. 000
500. 00 600. 000
3976. 00 3. 150
24998. 50 2.950
304. 00 2. 000
125009. 28 2.450
18700. 85 2.780
1560. 00 100. 000
50. 00 20. 000
30415. 00 14. 250
17500. 00 17500. 000
17000. 00 17000. 000
31200. 00 24.000
550. 00 1500. 000
36611. 50 7.700
13000. 00 8. 900
27086. 50 24.800
17596. 00 44. 950
3386. 40 1. 250
6188. 00 0. 350
79575. 00 140. 000
384540. 00 19. 100

STH 57

M LWAUKEE COUNTY

COUNTY

5000.

600.
3131.
17351.
608.
10495.
21219.
1300.
40.
39401.
17500.

17000.

31200.
1500.
30476.
11570.
24651.
19058.
5291.
6188.
148540.
337688.

PAGE:

25

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
14. 950 598. 00
6. 950 278. 00
119. 500 4660. 50
9000. 000 9000. 00
5000. 000 5000. 00
500. 000 500. 00
4.250 4224. 50
4.000 23528. 00
1. 000 304. 00
2.890 12380. 76
2. 400 18319. 20
120. 000 1560. 00
25. 000 50. 00
11. 000 30415. 00
17500. 000 17500. 00
17000. 000 17000. 00
24.000 31200. 00
12000. 000 12000. 00
9. 250 36611. 50
10. 000 13000. 00
27. 250 27086. 50
41. 500 17596. 00
1. 050 4444, 65
0. 350 6188. 00
180. 000 190980. 00
20. 250 358020. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917005

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE: 26

LETTI NG DATE: 09/ 17/ 02

DENSI TY | NCENTI VE, ASPHALTIC C
PAVEMENT TI ES

DOVEL BARS

CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL
CONCRETE SURFACE REPAI R

STEEL RAILING TYPE W STRUCTU
C-40-78

RUBBERI ZED MEMBRANE WATERPROOF
CLEANI NG CULVERT PI PES
CORRUGATED STEEL PI PE ARCH, 49
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FCR PI PE ARCH
CONCRETE CURB AND GUTTER, 31-
HEAVY Rl PRAP

I NLET COVERS, TYPE Ms-A

I NLET COVERS, TYPE X
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSCRB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
TOPSA L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

DOL
EACH
EACH
C.Y.
LB.
LB.
LB.
S. F.
LS

S.Y.
EACH
L.F.
EACH
EACH

S.Y.
S. Y.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
11700. 000 1. 000
20. 000 7.000
600. 000 8. 500
209. 000 365. 000
13030. 000 0. 640
6600. 000 0. 800
50. 000 15. 000
84. 000 45. 000
1. 000 4900. 000
27.000 11. 000
1. 000 500. 000
54. 000 90. 000
2. 000 200. 000
4.000 225. 000
2. 000 250. 000
2. 000 600. 000
5882. 000 9. 750
30. 000 60. 000
1. 000 500. 000
3. 000 500. 000
4.000 350. 000
19. 000 300. 000
2.000 300. 000
13. 000 40. 000
369. 000 10. 900
2. 000 2100. 000
1. 000 600. 000
1. 000 36930. 000
378. 000 6. 000
10896. 000 2.000
13396. 000 0. 500
625. 000 1. 500
625. 000 1.500
63. 000 3. 000
3. 000 200. 000
3. 000 250. 000
124. 000 2. 000
124. 000 2.500

600.
750.
248.
310.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1. 000 11700. 00
4. 800 96. 00
5. 900 3540. 00
365. 000 76285. 00
0. 640 8339. 20
0. 800 5280. 00
15. 000 750. 00
45. 000 3780. 00
4900. 000 4900. 00
11. 000 297.00
1200. 000 1200. 00
140. 000 7560. 00
140. 000 280. 00
160. 000 640. 00
180. 000 360. 00
600. 000 1200. 00
8. 300 48820. 60
60. 000 1800. 00
324. 000 324. 00
395. 000 1185. 00
380. 000 1520. 00
350. 000 6650. 00
300. 000 600. 00
30. 000 390. 00
11. 000 4059. 00
1800. 000 3600. 00
1500. 000 1500. 00
52800. 000 52800. 00
4. 850 1833. 30
2.870 31271. 52
0. 150 2009. 40
0. 850 531. 25
0. 850 531. 25
0. 090 5.67
75. 000 225.00
100. 000 300. 00
1. 000 124. 00
1. 000 124. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 11700. 00
7.000 140. 00
8. 500 5100. 00
365. 000 76285. 00
0. 640 8339. 20
0. 800 5280. 00
15. 000 750. 00
45. 000 3780. 00
4900. 000 4900. 00
11. 000 297.00
2000. 000 2000. 00
120. 000 6480. 00
350. 000 700. 00
375. 000 1500. 00
390. 000 780. 00
650. 000 1300. 00
9.750 57349. 50
60. 000 1800. 00
400. 000 400. 00
450. 000 1350. 00
400. 000 1600. 00
325. 000 6175. 00
300. 000 600. 00
40. 000 520. 00
10. 900 4022. 10
2100. 000 4200. 00
1300. 000 1300. 00
46000. 000 46000. 00
6. 000 2268. 00
2.250 24516. 00
0. 090 1205. 64
0. 600 375. 00
0. 850 531. 25
0. 100 6. 30
100. 000 300. 00
150. 000 450. 00
1. 000 124. 00
1. 000 124. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917005

| TEM
NUMBER

62870
62872
62873
62875
62876
62905
63003
63010
63402
63412
63702
63822
63827
63830
64202
64301
64310
64313
64318
64321
64323
64326
64334
64343
64506
64602
64618
64710
64734
64758
64778
64790
65219
65221
65235
65237
65250
65255
65306

| TEM DESCRI PTI ON

I NLET PROTECTION, TYPE A

I NLET PROTECTION, TYPE C

I NLET PROTECTION, TYPE D
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

WOOD PCOSTS, 4X4-1NCH X 12-FT.
WOOD PCOSTS, 4X6-1NCH X 16- FT.
SIGNS, TYPE |1, REFLECTIVE
MVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE |1
REMOVI NG SVALL SI GN SUPPCORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGN\S
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1 NCH

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
11. 000 35. 000
34. 000 65. 000
1. 000 100. 000
1947. 000 3. 000
1947. 000 3. 000
7.000 100. 000
385. 000 3. 000
201. 000 5. 000
5. 000 48. 000
89. 000 60. 000
943. 150 14. 300
2.000 50. 000
140. 000 20. 000
96. 000 20. 000
1. 000 2000. 000
1. 000 7500. 000
32.000 45. 000
1968. 000 0. 300
2522. 000 0. 450
6084. 000 0. 200
1656. 000 0. 200
2745. 000 0. 450
1. 000 1400. 000
4200. 000 0. 250
40. 000 20. 000
34259. 000 0. 220
300. 000 0. 600
136. 000 5. 000
7.000 90. 000
5. 000 90. 000
335. 000 3. 200
32.000 40. 000
1134. 800 3. 200
61. 600 3. 500
196. 300 11. 000
965. 200 13. 000
1919. 000 2.800
1418. 300 11. 000
18. 000 380. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

. 000
. 500
. 000
. 000
. 000
4000.
7500.
. 000
. 300

000
000

450

. 200
. 200
. 450
. 000

0. 250

. 000
. 220
. 600
. 000
. 000
. 000
. 200
. 000
. 200
. 500
. 000
. 000
. 800
. 000
. 000

PAGE:

Bl DDER NO 3

UNIT
BI D PRI CE

N
(&)

140

O e A ©O
PNOPOWOWOONo0®0000000

w
(o]
o

. 000
. 300
. 000
. 000
. 000
3000.
7500.
. 000
. 300
. 450
. 200

000
000

200
450
000
250
000
220
600
000
000
000
200
000

. 200
. 500
. 000
. 000
. 800
. 000
. 000

LETTI NG DATE: 09/ 17/ 02



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917005

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:
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LETTI NG DATE: 09/ 17/ 02

90005

90005

90005

90030

90031

90033

90037

90616

CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONC CNTRL CABI NET BASES, TYPE EACH
TRAFF SI GNAL CABLE, 5 CONDUCTO L
TRAFF SI GNAL CABLE, 7 CONDUCTO L
TRAFF SI GNAL CABLE, 15 CONDUCT L.
ELECTRI CAL W RE, TRAFFIC SI GNA L.
LOOP DETECTOR LEAD I N CABLE L
LOOP DETECTOR W RE L
ELEC SERVI CE, METER BREAKER PE L
STH 57 & GOODHOPE RD
SAW NG EXI STI NG PAVEMENT L.
SAW NG CONCRETE PAVEMENT, FULL L.
M SC L
90004A TRAFFI C SI GNALS

STH 57 & GOCD HOPE RD

M SC LS
90004B SALVAGE TRAFFI C SI GNALS
STH 57 & GOOD HOPE RD

M SC EACH
90005A REMOVI NG PULL BOXES
M SC EACH

90005B MARKER POST, FLEXI BLE
RAI L TERM NAL

M SC EACH
90005C SANI TARY MANHOLE SEALS

M SC L.F.
90030A CULVERT PI PE LI NERS, 24

M SC S. F.
90031A TEMPCRARY SHORI NG

M SC S. Y.

90033A REMOVI NG ASPHALTI C PAVE
PROFI LE M LLI NG

M SC STA.
90037A REDI TCHI NG

MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

6. 000 280. 000 1680. 00

4.000 440. 000 1760. 00

1. 000 800. 000 800. 00

421. 000 0. 600 252. 60

190. 200 0. 700 133. 14

1595. 800 1. 500 2393.70

2706. 900 0. 450 1218. 11

5677. 100 0. 700 3973. 97

6818. 200 0. 500 3409. 10

1. 000 750. 000 750. 00

1223. 000 0. 600 733. 80

7027. 000 1. 250 8783. 75

1. 000 10315. 000 10315. 00

1. 000 7056. 000 7056. 00

12. 000 80. 000 960. 00

2. 000 35. 000 70. 00

2. 000 500. 000 1000. 00

114. 000 74. 000 8436. 00

1300. 000 14. 500 18850. 00

50405. 000 0. 390 19657. 95

17. 000 350. 000 5950. 00

20. 000 32. 000 640. 00

....... 1238409. 39

PROPOSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
280. 000 1680. 00
440. 000 1760. 00
800. 000 800. 00
0. 600 252. 60
0.700 133. 14
1. 500 2393.70
0. 450 1218. 11
0. 700 3973. 97
0. 500 3409. 10
750. 000 750. 00
0. 600 733. 80
1. 250 8783. 75
10315. 000 10315. 00
7056. 000 7056. 00
80. 000 960. 00
35. 000 70. 00
340. 000 680. 00
87. 000 9918. 00
14. 500 18850. 00
0. 640 32259. 20
225. 000 3825. 00
30. 000 600. 00
1282212. 62

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
280. 000 1680. 00
440. 000 1760. 00
800. 000 800. 00
0. 600 252. 60
0.700 133. 14
1. 500 2393.70
0. 450 1218. 11
0. 700 3973. 97
0. 500 3409. 10
750. 000 750. 00
0. 600 733. 80
1. 250 8783. 75
10315. 000 10315. 00
7056. 000 7056. 00
80. 000 960. 00
35. 000 70. 00
400. 000 800. 00
74. 000 8436. 00
14. 500 18850. 00
0.720 36291. 60
350. 000 5950. 00
32. 000 640. 00
1363048. 61



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020917006

STATE PROJECT(S): 2714-00- 70

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 29
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LETTI NG DATE: 09/ 17/ 02

LOCATI ON 67/ WAUKESHA COUNTY

DELAFI ELD RD
CTH DR
WAUKESHA COUNTY

20633

20634

20901
21301
30404
40204
40301
40501
40722
41605
50201
50265
50405

EXCAVATI ON FOR STRUCT., RETAIN
R-67-66

GRANULAR BACKFI LL

FI NI SH NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE DRI VEVWAY, 150 MM
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
CONCRETE MASONRY, RETAI NI NG WA

'_
n

SRS 00 dud

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

3. 000 300. 000

3. 000 300. 000

1. 000 15000. 000
20. 000 3. 500
75. 000 2. 600
1. 000 2000. 000
2460. 000 10. 200
1. 000 40000. 000

1. 000 4000. 000

1. 000 15000. 000

1. 000 5000. 000

1. 000 9000. 000
2040. 000 18. 050
1. 000 1200. 000
1050. 000 11. 750
380. 000 0. 750
630. 000 0. 900
40. 000 205. 000
630. 000 29. 000
25. 000 36. 000
277.000 360. 000
192. 000 2.000
360. 600 310. 000

R NO 1: ZENTH TECH., INC

R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM DESCRI PTI ON UNI'T

CLEARI NG 40M

GRUBBI NG 40M

REMOVI NG OLD BRI DGE, STATION LS

20+000

REMOVI NG GUARDRAI L M

REMOVI NG FENCE M

REMOVI NG BUI LDI NGS, PARCEL LS

2

COVMON EXCAVATI ON VB

EXCAVATI ON FOR STRUCTURES, BRI LS

B-67-3

EXCAVATI ON FOR STRUCT., RETAIN LS

R-67-63

EXCAVATI ON FOR STRUCT., RETAIN LS

R-67-64

EXCAVATI ON FOR STRUCT., RETAIN LS

R-67-65

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
900. 00 430. 000 1290. 00 293. 000 879. 00
900. 00 430. 000 1290. 00 293. 000 879. 00
15000. 00 6500. 000 6500. 00 35000. 000 35000. 00
70. 00 4.900 98. 00 4.900 98. 00
195. 00 3. 250 243.75 3. 250 243.75
2000. 00 3000. 000 3000. 00 1000. 000 1000. 00
25092. 00 5. 250 12915. 00 12. 000 29520. 00
40000. 00 12000. 000 12000. 00 45000. 000 45000. 00
4000. 00 9700. 000 9700. 00 16500. 000 16500. 00
15000. 00 24000. 000 24000. 00 27000. 000 27000. 00
5000. 00 9800. 000 9800. 00 16000. 000 16000. 00
9000. 00 14400. 000 14400. 00 27000. 000 27000. 00
36822. 00 12. 750 26010. 00 18. 000 36720. 00
1200. 00 1000. 000 1000. 00 3000. 000 3000. 00
12337. 50 11. 750 12337. 50 11. 750 12337. 50
285. 00 0. 660 250. 80 0. 660 250. 80
567. 00 1. 060 667. 80 1. 060 667. 80
8200. 00 192. 000 7680. 00 192. 000 7680. 00
18270. 00 29. 200 18396. 00 29. 200 18396. 00
900. 00 48. 450 1211. 25 52. 000 1300. 00
99720. 00 440. 000 121880. 00 330. 000 91410. 00
384. 00 4.000 768. 00 4.000 768. 00
111786. 00 550. 000 198330. 00 365. 000 131619. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

| TEM
NUMBER

| TEM DESCRI PTI ON

H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
Cl P CONC PILING DELIV & DRI VE
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, APRON ENDWALLS, 375 MM
CONCRETE CURB AND GUTTER, 450

Rl PRAP
REI NF CONC PI PE, CLASS

I,
REI NF CONC PI PE, CLASS 111,

CATCH BASINS, TYPE 2
MANHOLES, TYPE 1
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE Z
MOBI LI ZATI ON

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

POLYETHYLENE SHEETI NG
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B
SEEDI NG M XTURE NO 40
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

CONTRACT AND ESTI MATE ENG NEER

UNIT

KG
KG
KG
M

MR
M2
(%4
EACH

zzz=

EACH
EACH
EACH
EACH

SR

EACH

g <L

CH
EACH

%4
%4
M2
%4
EACH
EACH
KG
KG

LS
LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
7940. 000 1. 050
4560. 000 1. 050
12570. 000 1. 300
12450. 000 1. 250
2804. 000 65. 000
86. 000 225. 000
86. 000 85. 000
49. 000 15. 000
1. 000 700. 000
275. 000 22.600
3. 000 60. 000
26. 000 158. 000
28. 000 160. 000
3. 000 2425. 000
1. 000 1280. 000
1. 000 460. 000
3. 000 510. 000
1. 000 62500. 000
380. 000 2.700
380. 000 0. 300
35. 000 4. 000
35. 000 4.000
245. 000 2. 000
245. 000 2.500
245. 000 0. 250
2.000 150. 000
2. 000 200. 000
25.000 1. 000
25.000 1. 000
1905. 000 1. 300
55. 000 22.500
3. 000 60. 000
3. 000 40. 000
10. 000 1. 000
4.000 15. 000
1. 000 1500. 000
1. 000 1717. 000
3024. 000 0. 730
6048. 000 0. 050

DI VI SI ON OF H GHWAYS

182260.
19350.
7310.
735.
700.
6215.
180.
4108.
4480.
7275.
1280.
460.
1530.
62500.
1026.
114.
140.
140.
490.
612.
61.
300.

Bl DDER NO 2

UNI'T
Bl D PRI CE

H GH STRENGTH BAR STEEL REI NF. KG

107.
57.

360.
35.
55.
92.

105.

450.

1195.
200.
250.

79123.
. 000
. 900
10.
10.
. 100
. 100
. 500
200.
250.
. 400
. 400
. 500
28.
100.
. 000
. 300
44.
4000.
1716.
. 730
. 050

000
750

000
000

000
000

100
000

100
000
780

123376.
9202.
4902.
2695.

360.
9845.
166.
2405.
2940.
1350.
1195.
200.
750.
79123.
2660.
342.
350.
350.
1004.
1004.

PAGE:
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LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 950 7543. 00
0. 950 4332. 00
1.090 13701. 30
1. 090 13570. 50
59. 000 165436. 00
95. 000 8170. 00
25. 000 2150. 00
35. 000 1715. 00
600. 000 600. 00
33. 000 9075. 00
50. 000 150. 00
150. 000 3900. 00
165. 000 4620. 00
1000. 000 3000. 00
1300. 000 1300. 00
325. 000 325. 00
325. 000 975. 00
116700. 000 116700. 00
3. 000 1140. 00
0. 900 342. 00
10. 000 350. 00
10. 000 350. 00
4.100 1004. 50
4.100 1004. 50
0. 500 122. 50
200. 000 400. 00
250. 000 500. 00
2.400 60. 00
2.400 60. 00
2. 000 3810. 00
28.100 1545. 50
100. 000 300. 00
45. 000 135. 00
3. 300 33.00
44.100 176. 40
2500. 000 2500. 00
1716. 780 1716.78
0. 730 2207.52
0. 050 302. 40



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

| TEM
NUMBER

65068

65069

66501
90002

90003

90003

90004

90004

90004

90004

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 100 MM EPOX
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, STRUCT L

B-67-3

CONSTRUCTI ON STAKI NG, STRUCT L

R-67-63

CONSTRUCTI ON STAKI NG, STRUCT L

R-67-64

CONSTRUCTI ON STAKI NG, STRUCT L

R-67-65

CONSTRUCTI ON STAKI NG, STRUCT L

R-67-66
SAW NG EXI STI NG PAVEMENT
M SC

90002A ARCHI TECTURAL SURFACE T

M SC

90003A EXPANDED PCLYSTYRENE BL

M SC

90003B FI ELD STONE RI PRAP
M SC

90004A TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE B-67-3
M SC

90004B TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE R-67-63
M SC

90004C TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE R-67-64
M SC

90004D TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE R-67-65

CONTRACT AND ESTI MATE ENG NEER

UNIT

DAYS
LS
M2
%4
M2

M
EACH

M
M
M
LS
LS
LS

LS

LS

S

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

3360. 000 1. 990
1. 000 1450. 000
2050. 000 1. 050
9. 000 5. 000
254. 000 5. 000
660. 000 1. 670
4.000 150. 000
160. 000 3. 000
160. 000 3. 000
275. 000 3. 000
1. 000 500. 000

1. 000 500. 000

1. 000 500. 000

1. 000 500. 000

1. 000 500. 000
84. 000 5. 000
292. 000 80. 000
1511. 000 67.750
152. 000 85. 000
1. 000 5850. 000

1. 000 4675. 000

1. 000 14775. 000

1. 000 5300. 000

DI VI SI ON OF H GHWAYS

500.

500.

500.

420.
23360.

102370.

12920.

5850.

4675.

14775.

5300.

00

00

00

00
00

25

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

500.

500.

500.

500.

68.

55.

5850.

4675.

14775.

5300.

- 000

000

000

000

000

. 150
. 000

000

000

000

000

000

000

500.

500.

500.

600.
20732.

102748.

8360.

5850.

4675.

14775.

5300.

00

00

00

60
00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 990 6686. 40
1450. 000 1450. 00
2. 000 4100. 00
10. 000 90. 00
4. 000 1016. 00
1. 670 1102. 20
150. 000 600. 00
3. 000 480. 00
3. 000 480. 00
3. 000 825. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
4.920 413. 28
24.750 7227.00
70. 000 105770. 00
60. 000 9120. 00
5850. 000 5850. 00
4675. 000 4675. 00
14775. 000 14775. 00
5300. 000 5300. 00



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 32
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02
PROPCSAL: 20020917006
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90004 M SC LS 1. 000 9250. 000 9250. 00 9250. 000 9250. 00 9250. 000 9250. 00

90004E TUBULAR RAI LI NG, TYPE F,
MODI FI ED, STRUCTURE R-67-66
90004 M SC LS 1. 000 500. 000 500. 00 2100. 000 2100. 00 1000. 000 1000. 00
90004F, ADJ OF PRES SEVER CO VA
LOC BOX VALVE BOX & CURB STCP
90501 QW READY M XED CONC MASONRY F M3 277.000 13. 000 3601. 00 28. 780 7972. 06 15. 000 4155. 00
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 2770. 000 1. 000 2770. 00 1. 000 2770. 00 1. 000 2770. 00

PROPCSAL TOTAL. ...... 967567. 02 995281. 96 1068226. 63



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917007

STATE PROJECT(S): 3765-03-70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

R NO 1:
R NO 2: CONCRETE STRUCTURES, | NC
R NO 3

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS

10+05

REMOVI NG GUARDRAI L L.F.
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 30- 85

BORROW EXCAVATI ON cCY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL
CONCRETE MASONRY, BRI DGES C.Y.
PROTECTI VE SURFACE TREATMENT  S.Y.
PRESTRESSED Gl RDER, | TYPE, 36 L.F.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 30- 85

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAI LING TYPE F, STRUC LS
RUBBERI ZED MEMBRANE WATERPROOF S. Y
STEEL THRI E BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSCRB T EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
4.000 300. 000
4.000 300. 000
1. 000 5000. 000
246. 000 1. 000
705. 000 4.250
1. 000 3000. 000
738. 000 10. 000
1. 000 500. 000
1230. 000 11. 500
125. 000 12. 000
61. 000 0. 850
350. 000 1. 000
21.000 190. 000
350. 000 28.900
230. 000 1. 000
192. 000 300. 000
234.000 4.000
285. 000 85. 000
7700. 000 0. 620
13300. 000 0. 690
10. 000 20. 000
4.000 300. 000
660. 000 14. 000
1. 000 7000. 000
22.000 32. 000
132. 000 32. 000
4.000 1890. 000

LOCATI ON 30/ KENOSHA
7TH ST BRI DGE OVER PI KE RI VER

CTH A

KENOSHA COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1200. 00 385. 000 1540. 00
1200. 00 385. 000 1540. 00
5000. 00 15000. 000 15000. 00
246. 00 1. 000 246. 00
2996. 25 15. 000 10575. 00
3000. 00 8500. 000 8500. 00
7380. 00 15. 000 11070. 00
500. 00 2000. 000 2000. 00
14145. 00 11. 600 14268. 00
1500. 00 15. 000 1875. 00
51. 85 0. 850 51. 85
350. 00 1. 000 350. 00
3990. 00 190. 000 3990. 00
10115. 00 28.900 10115. 00
230. 00 1. 000 230. 00
57600. 00 365. 000 70080. 00
936. 00 3. 000 702. 00
24225. 00 90. 000 25650. 00
4774.00 0. 550 4235. 00
9177. 00 0.700 9310. 00
200. 00 35. 000 350. 00
1200. 00 350. 000 1400. 00
9240. 00 16. 000 10560. 00
7000. 00 6500. 000 6500. 00
704. 00 30. 000 660. 00
4224.00 32. 000 4224.00
7560. 00 1890. 000 7560. 00

PAGE:
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LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE

19.
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Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020917007

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

BI D PRI CE

PACGE:

34

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

61910 MOBI LI ZATI ON LS 1. 000 29740. 000
62501 TOPSA L S Y. 120. 000 6. 000
62505 SALVAGED TOPSO L S.Y. 1050. 000 2. 000
62702 MJILCHI NG S. Y 1315. 000 0. 180
62811 EROCSI ON BALES, DELI VERED EACH 15. 000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 15. 000 5. 000
62815 SILT FENCE, DELI VERED L.F 780. 000 0. 600
62816 SILT FENCE, |NSTALLED L. F. 780. 000 0. 800
62817 SILT FENCE MAI NTENANCE L. F. 780. 000 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 150. 000
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 875. 000 0. 900
62833 EROSI ON MAT, | NSTALLED, CLASS S.Y. 875. 000 0. 650
62860 TURBI DI TY BARRI ERS S. Y 505. 000 19. 750
62905 FERTILIZER, TYPE B COWI. 8. 800 25. 000
63003 SEEDI NG, TEMPORARY LB. 48. 000 2.500
63009 SEEDI NG, M XTURE NO. 20 LB. 48. 000 5. 100
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000
63702 SICGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000
64301 TRAFFI C CONTROL LS 1. 000 1900. 000
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y. 540. 000 2.000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1300. 000 0. 880
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F 400. 000 2.000
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 400. 000 2.000
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 1000. 000

B- 30- 85
66501 SAW NG EXI STI NG PAVEMENT L.F 44.000 2.250
90034 M SC cCY 290. 000 60. 000
90034A FI ELD STONE RI PRAP

90345 SPECI AL GRANULAR BACKFI LL TON 54. 000 34. 000
90501 QW READY M XED CONC MASONRY F C.Y. 192. 000 20. 000
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 1920. 000 1. 000

PROPOSAL TOTAL

468.
624.
78.
100.
150.
787.
568.
9973.
220.
120.
244,
200.
240.
4000.
1900.
1080.
1144.
800.
800.
1000.

99.
17400.

1836.
3840.
1920.

261284.

100.
150.
. 900
. 650
. 750
. 000
. 500
. 100
. 000
. 000
. 000
. 000
. 000
. 880
. 000
. 000
. 000

coocurnobw®

000

. 000
. 000

. 000
. 000
. 000

468.
624.
78.
100.
150.
787.
568.
9973.
220.
120.
244,
200.
240.
1500.
1900.
1620.
1144.
800.
800.
1000.

132.
17400.

1890.
5760.
1920.

283569.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
24500. 000 24500. 00
4.250 510. 00
1.950 2047.50
0. 180 236.70
5. 000 75. 00
5. 000 75. 00
0. 600 468. 00
0. 800 624. 00
0. 100 78. 00
100. 000 100. 00
150. 000 150. 00
0. 900 787.50
0. 650 568. 75
19. 750 9973. 75
25. 000 220. 00
2.500 120. 00
5. 100 244. 80
50. 000 200. 00
20. 000 240. 00
1500. 000 1500. 00
1900. 000 1900. 00
3. 500 1890. 00
0. 880 1144. 00
2.000 800. 00
2. 000 800. 00
1000. 000 1000. 00
3. 000 132. 00
60. 000 17400. 00
40. 000 2160. 00
8. 000 1536. 00
1. 000 1920. 00
286805. 85



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917008

STATE PRQJECT(S): 1130-23- 60
1227- 04- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1 NORTHEAST ASPHALT, | NC.
BI DDER NO 2 B. R AMON & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNIT
20401 REMOVI NG PAVEMENT S. Y
20411 REMOVI NG GUARDRAI L L.F.
20418 REMOVI NG PAVEMENT, BUTT JONTS S 'Y
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
1227-04-72
21302 FI NI SH NG ROADWAY, PRQIECT LS
1130- 23-60
21303 FI NI SHI NG ROADWAY, PRQIECT LS
1227-04-72
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40725 ASPHALTI C CONCRETE PAVEMENT, T TON
40727 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL
40729 PROFI LE I NDEX | NCENTI VE, ASPH DOCL
41508 CONCRETE PAVEMENT, 8-1 NCH S. Y
41551 CONTI NUOUS CONCRETE PAVEMENT S'Y
41620 CONCRETE SURFACE DRAI NS cCY
41621 CONCRETE PAVEMENT APPROACH SLA S Y
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
41655 SPECI AL H GH EARLY STRENGTH CO C.Y.
41660 CONCRETE PAVEMENT REPAI R cCY
41670 CONTI NUCUS DI AMOND GRI NDI NG S Y.
60101 CONCRETE CURB, TYPE A L.F.
61183 ADJUSTI NG I NLET COVERS EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.

LOCATI ON 05/ BROWN COUNTY
M LWAUKEE - GREEN BAY RCAD
| 43
BROMN COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
5010. 000 2.500 12525. 00 2.500 12525. 00
10540. 000 0. 850 8959. 00 0. 850 8959. 00
13215. 000 5.790 76514. 85 4.050 53520. 75
1. 000 6300. 000 6300. 00 3500. 000 3500. 00
1. 000 850. 000 850. 00 500. 000 500. 00
1. 000 1900. 000 1900. 00 3000. 000 3000. 00
13630. 000 8. 150 111084. 50 7.750 105632. 50
36390. 000 0. 900 32751. 00 1. 000 36390. 00
105365. 000 0. 490 51628. 85 0. 490 51628. 85
4048. 000 75. 000 303600. 00 194. 500 787336. 00
23270. 000 18.610 433054.70 16. 080 374181. 60
44150. 000 18. 530 818099. 50 16. 550 730682. 50
37945. 000 29.640 1124689. 80 31. 600 1199062. 00
67440. 000 1. 000 67440. 00 1. 000 67440. 00
38740. 000 1. 000 38740. 00 1. 000 38740. 00
1780. 000 18. 000 32040. 00 18. 000 32040. 00
9740. 000 14. 000 136360. 00 14. 000 136360. 00
9. 000 300. 000 2700. 00 300. 000 2700. 00
2235. 000 83. 000 185505. 00 83. 000 185505. 00
700. 000 4. 000 2800. 00 4. 000 2800. 00
320. 000 6. 500 2080. 00 6. 500 2080. 00
30. 000 200. 000 6000. 00 200. 000 6000. 00
2090. 000 160. 000 334400. 00 160. 000 334400. 00
34975. 000 3.120 109122. 00 3. 320 116117. 00
45. 000 15. 000 675. 00 15. 000 675. 00
9. 000 250. 000 2250. 00 250. 000 2250. 00
750. 000 30. 250 22687. 50 30. 250 22687. 50
10055. 000 9. 380 94315. 90 9. 380 94315. 90
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LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917008

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS
1227-04-72

MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
WATER MGAL
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PROQIECT LS
1130-23-60

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, SURVEIL & MAINT, DAYS
1227-04-72

PAVEMENT MARKI NG 4-1 NCH, EPOX L.
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L.
PVMI' MRKNG, SAME DAY, 4-INCH, L
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMV
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES EA

rFrrrrrrrr ot

x TN TM
QmmmmmmmmTmmQmm?

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
8. 000 415. 000
26. 000 1750. 000
1. 000 1. 000
1. 000 61500. 000
203182. 000 0. 080
136. 400 15. 000
40. 000 6. 000
40. 000 6. 000
300. 000 1. 250
300. 000 1. 250
300. 000 0. 250
1. 000 5000. 000
1. 000 32200. 000
1292. 000 5. 000
191162. 000 0. 200
16724. 000 0. 200
33376. 000 0. 100
19460. 000 0. 100
16566. 000 0. 200
160. 000 100. 000
228623. 000 0. 240
6952. 000 0. 750
25967. 000 0. 460
1185. 000 28. 500
2350. 000 0. 300
116. 000 5. 000
8500. 000 0. 200
5970. 000 0. 900
1500. 000 1. 800
254. 000 3. 550
40. 000 6. 000
330. 000 14.750
988. 000 3. 200
1160. 000 10. 650
6. 000 405. 000
2.000 550. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE
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Date 09/17/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020917008

| TEM
NUMBER

90033

90315
90329
90365
90375

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

LOOP DETECTOR LEAD I N CABLE L.F. 1240. 000 0. 810 1004. 40
LOOP DETECTOR W RE L.F. 2880. 000 0. 390 1123. 20
SAW NG EXI STI NG PAVEMENT L.F. 25740. 000 0. 400 10296. 00
SAW NG CONCRETE PAVEMENT, FULL L.F. 33118. 000 1. 400 46365. 20
M SC EACH 20. 000 1000. 000 20000. 00
90005A, REMOVI NG PAVEMENT TERM
M SC EACH 30. 000 17.000 510. 00
90005B, REMOVI NG RAI SED PAVEME
M SC DAY 36. 000 200. 000 7200. 00
90008A, PORTABLE CHANGEABLE ME
M SC L.F. 150. 000 7.000 1050. 00
90030A, HI GH PERFORMANCE CONTR
MARKI NG TAPE
M SC S. Y. 925. 000 16. 000 14800. 00
90033A, CONCRETE SHOULDER, 6-
REMOVI NG CONCRETE SURFACE, PAR S.Y. 2667. 000 3. 050 8134. 35
GRADE, SHAPE & FI NI SH FOR BEAM EACH 26. 000 480. 000 12480. 00
QWP, BASE CCOURSES TON 13630. 000 0. 280 3816. 40
QWP, NUCLEAR DENSI TY FOR ASPHA TON  105365. 000 0. 300 31609. 50

PROPOCSAL TOTAL....... 4559135. 85

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 810 1004. 40
0. 390 1123. 20
1. 000 25740. 00
2.000 66236. 00
1000. 000 20000. 00
17. 000 510. 00
200. 000 7200. 00
7.000 1050. 00
16. 000 14800. 00
4.580 12214. 86
330. 000 8580. 00
0. 200 2726. 00
0. 230 24233. 95
4979184. 79

PAGE:

37

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917009

STATE PROJECT(S): 6110-13-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 38
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

LETTI NG DATE: 09/ 17/ 02

LOCATI ON 70/ W NNEBAGO COUNTY

W SCONSIN ST & IRVING C TY OSHKOSH, CHURCH S
STH 44
W NNEBAGO COUNTY

ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONCRETE CURB AND GUTTER, 30-1 L.F.

ADJUSTI NG MANHOLE COVERS EACH
MOBI LI ZATI ON LS
TOPSA L S. Y

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B CWI.
WATERI NG SODDED AREAS MGAL
LAWN SCD S. Y
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DETOUR LS

TRAFFI C CONTROL, DETOUR, SIGNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
PVMI' MRKNG, STOP LINE, 12-1NCH L
PVMI' MRKNG, CROSSWALK, 6-1NCH, L
SAW NG EXI STI NG PAVEMENT L.
SAW NG CONCRETE PAVEMENT, FULL L.
M SC EACH
90005A, ADJUSTI NG WATER VALVE
TRAFFI C CONTROL, COVERI NG SI GN EACH

mmmm

R NO 1: NORTHEAST ASPHALT, | NC
R NO 2: VINTON CONSTRUCTI ON COVPANY
R NO 3 MCC, | NC.
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
REMOVI NG CURB AND GUTTER L. F. 462. 000 3. 280
REMOVI NG ASPHALTI C SURFACE, M S.Y. 4220. 000 1. 600
FI NI SH NG ROADWAY LS 1. 000 1000. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 106. 000 6. 250
QWP, ASPHALTI C M XTURE TON 755. 000 0. 600
ASPHALTI C MATERI AL FOR PLANT M TON 45. 000 190. 000
755. 000 29. 500
500. 000 1. 000
462. 000 10. 820
14. 000 290. 000
1. 000 4000. 000
80. 000 3. 000
1. 000 150. 000
1. 000 200. 000
13. 000 50. 000
0. 600 50. 000
14. 500 15. 000
80. 000 6. 500
1. 000 2000. 000
1. 000 750. 000
1320. 000 0. 300
250. 000 1. 000
90. 000 3. 100
660. 000 2.700
98. 000 2.500
77.000 4. 000
6. 000 40. 000
2.000 75. 000

PROPOSAL TOTAL

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1515. 36 3. 280 1515. 36 5. 500 2541. 00
6752. 00 2.200 9284. 00 1. 750 7385. 00
1000. 00 2000. 000 2000. 00 1500. 000 1500. 00
662. 50 6. 250 662. 50 3. 000 318. 00
453. 00 0. 600 453. 00 0. 900 679. 50
8550. 00 190. 000 8550. 00 192. 000 8640. 00
22272.50 29. 500 22272.50 25.700 19403. 50
500. 00 1. 000 500. 00 1. 000 500. 00
4998. 84 10. 820 4998. 84 25.500 11781. 00
4060. 00 290. 000 4060. 00 250. 000 3500. 00
4000. 00 4000. 000 4000. 00 5850. 000 5850. 00
240. 00 4.000 320. 00 10. 000 800. 00
150. 00 150. 000 150. 00 150. 000 150. 00
200. 00 200. 000 200. 00 200. 000 200. 00
650. 00 50. 000 650. 00 50. 000 650. 00
30. 00 50. 000 30. 00 50. 000 30. 00
217.50 15. 000 217.50 15. 000 217.50
520. 00 6. 500 520. 00 6. 500 520. 00
2000. 00 2500. 000 2500. 00 2000. 000 2000. 00
750. 00 750. 000 750. 00 750. 000 750. 00
396. 00 0. 300 396. 00 0. 300 396. 00
250. 00 1. 000 250. 00 1. 000 250. 00
279. 00 3. 100 279. 00 3. 100 279. 00
1782. 00 2.700 1782. 00 2.700 1782. 00
245. 00 2.500 245. 00 1. 500 147. 00
308. 00 4. 000 308. 00 3. 000 231.00
240. 00 100. 000 600. 00 75. 000 450. 00
150. 00 75. 000 150. 00 75. 000 150. 00
63171.70 67643. 70 71100. 50



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 39
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02

PROPCSAL: 20020917009



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917010

STATE PROJECT(S): 1430-08- 70
1430- 08- 71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

HOFFMAN CONSTRUCTI ON° COVPANY

R NO 1:
R NO 2: MJSSON BRCS., INC
R NO 3 EDWARD KRAEMER & SONS, | NC.

LOCATI ON 39/ MARQUETTE COUNTY

VIL OXFORD, FANDRI CH ST -
STH 82
MARQUETTE COUNTY

PAGE: 40

LETTI NG DATE: 09/ 17/ 02

ABBOTT ST & NEENAH

20631

20632

20901
21001
21302

30404
40203
40301
40501
40723
41621
41635
50201

| TEM DESCRI PTI ON UNIT
CLEARI NG I.D.
GRUBBI NG I.D.
REMOVI NG OLD CULVERTS EACH
REMOVI NG CLD STRUCTURE, STATIO LS
173+21
REMOVI NG CONCRETE S| DEWALK S. Y
REMOVI NG GUARDRAI L L.F.
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 39- 69
EXCAVATI ON FOR STRUCT., RETAIN LS
R-39-8
EXCAVATI ON FOR STRUCT., RETAIN LS
R-39-9
EXCAVATI ON FOR STRUCT., RETAIN LS

R-39-11

GRANULAR BACKFI LL cCY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY, PROQIECT LS
1430- 08-70

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO TON
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT APPROACH SLA S. Y
H E.S. CONCRETE DRI VEWAY 6-INC S.Y.
CONCRETE MASONRY, BRI DGES cCY

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
680. 000 8. 000
690. 000 10. 000
4.000 300. 000
1. 000 15000. 000
1925. 000 3. 000
540. 000 1. 000
5. 000 300. 000
1. 000 300. 000
12600. 000 5. 560
1. 000 8000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
2513. 000 5. 560
764. 000 5. 560
1. 000 600. 000
14100. 000 7.150
2.100 250. 000
6260. 000 0. 600
345. 000 200. 000
6260. 000 21. 320
110. 000 110. 000
270. 000 25. 000
109. 000 425. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
5440. 00 7.000 4760. 00
6900. 00 9. 000 6210. 00
1200. 00 100. 000 400. 00
15000. 00 15000. 000 15000. 00
5775. 00 2.000 3850. 00
540. 00 1. 250 675. 00
1500. 00 200. 000 1000. 00
300. 00 100. 000 100. 00
70056. 00 4.290 54054. 00
8000. 00 8000. 000 8000. 00
5000. 00 5000. 000 5000. 00
5000. 00 5000. 000 5000. 00
5000. 00 5000. 000 5000. 00
13972. 28 7.830 19676. 79
4247. 84 10. 000 7640. 00
600. 00 2500. 000 2500. 00
100815. 00 7.150 100815. 00
525. 00 250. 000 525. 00
3756. 00 0. 600 3756. 00
69000. 00 200. 000 69000. 00
133463. 20 21. 320 133463. 20
12100. 00 95. 000 10450. 00
6750. 00 31. 500 8505. 00
46325. 00 425. 000 46325. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5. 500 3740. 00
3. 500 2415. 00
180. 000 720. 00
12200. 000 12200. 00
2.500 4812. 50
1. 000 540. 00
220. 000 1100. 00
180. 000 180. 00
5. 200 65520. 00
6800. 000 6800. 00
1000. 000 1000. 00
1000. 000 1000. 00
6000. 000 6000. 00
11. 000 27643. 00
14. 400 11001. 60
2100. 000 2100. 00
7.150 100815. 00
250. 000 525. 00
0. 600 3756. 00
200. 000 69000. 00
21. 320 133463. 20
110. 000 12100. 00
25. 000 6750. 00
397. 000 43273. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917010

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
50265 PROTECTI VE SURFACE TREATMENT S'Y
50311 PRESTRESSED G RDER, BOX TYPE, L.F.
50405 CONCRETE MASONRY, RETAINING WA C. Y
50504 HI GH STRENGTH BAR STEEL REINF. LB
50506 H GH STRGIH BAR STEEL REINF, R LB
50511 COATED H GH STR BAR STL REINF, LB.
50513 COATED HI GH STR BAR STL REINF, LB.
50601 STRUCTURAL CARBON STEEL LB

50626 NON- LAM NATED ELASTOVERI C BEAR
50925 CONCRETE MASONRY, OVERLAY, DEC
51030 CIP CONC PILING DELIV & DRI VE
51205 PERMANENT STEEL SHEET PI LI NG
51206 PERMANENT STEEL SHEET PI LI NG
51605 RUBBERI ZED MEMBRANE WATERPROOF
52205 RCCP, CL IIIl, 24-1NCH
52264 RCCP, APRON ENDWALLS, 24-1 NCH
52266 RCCP, APRON ENDWALLS, 30-I1NCH
60204 CONCRETE SI DEWALK, 4-1NCH
60404 SLOPE PAVI NG, CONCRETE
60601 RI PRAP
60850 REINF CONC PIPE, CLASS |V, SS
60851 REINF CONC PIPE, CLASS IV, SS
60852 REINF CONC PIPE, CLASS |V, SS
60854 REINF CONC PIPE, CLASS IV, SS
60856 REINF CONC PIPE, CLASS |V, SS
61112 MNANHCLES, TYPE 3
61122 | NLETS, TYPE 3
61150 MANHCLE COVERS, TYPE J- SPECI AL
61156 | NLET COVERS, TYPE H S
61158 | NLET COVERS, TYPE B-A
61167 | NLET COVERS, TYPE H
61201 Pl PE UNDERDRAI N, 6-1NCH
61211 PI PE UNDERDRAI N, UNPERFORATED
61236 PlI PE UNDERDRAI N, WRAPPED, 6-1N
61612 CHAIN LI NK FENCE, 6 FT.
61620 CHAIN LI NK FENCE, GATES
4 FT.
61632 SALVAGED CHAIN LINK FENCE, 6 F
61802 MNAI NT AND REPAI R OF HAUL ROADS
1430- 08-70

QF
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
288. 000 1. 500
536. 000 165. 000
112. 000 665. 000
5415. 000 0. 700
6650. 000 0. 700
4435. 000 0. 900
1540. 000 0. 900
800. 000 1. 950
24.000 60. 000
14. 000 225. 000
2980. 000 15. 000
3750. 000 9. 000
3750. 000 3. 000
26. 000 15. 000
110. 000 34. 000
3. 000 380. 000
1. 000 420. 000
36770. 000 2.250
142. 000 44. 000
8. 000 80. 000
902. 000 22.000
639. 000 25. 000
395. 000 30. 000
1722. 000 38. 000
535. 000 50. 000
9. 000 1950. 000
13. 000 500. 000
4.000 272. 000
4.000 354. 000
4.000 369. 000
41. 000 354. 000
96. 000 5. 000
6. 000 10. 000
990. 000 4. 000
50. 000 35. 000
1. 000 720. 000
40. 000 42. 000
1. 000 100. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

225.
. 000
. 000
. 000
. 000
. 750
. 600
. 360
. 250
. 000
. 000
. 430
. 170
. 550
. 930
. 650
. 750
. 820
. 850
. 750
. 470
. 000
. 550
. 550
. 000
. 000
. 000

Bl D PRI CE

. 000
. 000

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

147.
. 000

. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 250
. 000
. 000
. 750
. 370
. 150
. 250
. 230
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 350
. 040
1035.

000

300

LETTI NG DATE: 09/ 17/ 02



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

| TEM
NUMBER

64302

64318
64321
64326
64327
64343
64503
64505
64602
64618
64718
64782

| TEM DESCRI PTI ON

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40

WOOD PCOSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE Il, REFLECTIVE
REMOVI NG SI GNS, TYPE |1
REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B, PRQJECT
1430-08-70

TRAFFI C CONTROL, PRQIECT
1430-08-70

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR, SIGN\S
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG CURB RAMVP, E

CONTRACT AND ESTI MATE ENG NEER

UNIT

S. F.

EACH
LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 58500. 000
14. 000 33. 000
55. 000 20. 000
8310. 000 1. 500
7000. 000 0. 350
24.000 8. 000
24.000 8. 000
675. 000 1. 000
675. 000 0. 800
675. 000 0. 010
1. 000 100. 000
1. 000 100. 000
2450. 000 0. 800
2450. 000 0. 600
3. 000 44. 000
48. 000 22.000
6. 000 25. 000
130. 000 3. 150
260. 000 4.700
12. 000 48. 410
3. 000 51. 160
145. 370 18. 100
53. 000 20. 000
27.000 20. 000
1. 000 5000. 000
1. 000 5000. 000
5330. 000 0. 500
7280. 000 0. 100
3900. 000 0. 750
198. 000 15. 000
29770. 000 0. 200
80. 000 4. 000
40. 000 5. 000
6250. 000 0. 400
75. 000 1. 000
790. 000 2. 400
650. 000 3. 000

DI VI SI ON OF H GHWAYS

5000.

2665.
728.
2925.
2970.
5954.
320.
200.
2500.
75.
1896.
1950.

Bl DDER NO 2

UNI'T
Bl D PRI CE

WNPOWNOROOO

. 000
. 150
. 700
. 410
. 160
. 100
. 000
. 000
. 000

. 000

. 600

250
500
000
190
250
750
400
000
400
000

6300.

3198.
1820.
1950.
2772.
5656.
180.
150.
2500.
75.
1896.
1950.

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

WhNRPOWNhMNOUOOO

- 000
- 000
1000
. 000

. 500

100
750
000
200
000
750
400
000
400
000

LETTI NG DATE: 09/ 17/02

5000.

2665.
728.
2925.
2970.
5954.
160.
150.
2500.
75.
1896.
1950.



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

| TEM
NUMBER

90004

90004

90004

90005

90005

90005

90005

90005

PAVEMENT MARKI NG PARKI NG STAL
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 39- 69

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
CONCRETE BASES, TYPE 5

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TUBULAR RAILING TYPE F
STRUCTURE B- 39- 69

M SC

90004B TUBULAR RAILING TYPE F
RETAI NI NG WALL R-39-8

M SC

90004C TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-9

M SC

90004D TUBULAR RAILING TYPE F
RETAI NI NG WALL R-39-11

M SC

90004E DESI GN AND | NSTALL STRE
LI GHTI NG

M SC

90005A CONNECT TO EXI STI NG STO
M SC

90005B MANHCLES, TYPE 3- MCDI FI
M SC

90005C | NLETS, TYPE 3- MODI FI ED
M SC

90005D | NLET COVERS, TYPE DH
M SC

90005E SANI TARY MANHOLE RI M AD

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
2400. 000 2.250
58. 000 50. 000
4120. 000 0. 750
4120. 000 0. 750
5950. 000 0. 750
1. 000 100. 000
1. 000 1000. 000
4120. 000 0. 750
3605. 000 3. 650
14. 000 300. 000
17. 000 360. 000
790. 000 0. 800
155. 000 1. 900
1. 000 5000. 000
1. 000 10000. 000
1. 000 4000. 000
1. 000 5000. 000
1. 000 52262. 000
2. 000 500. 000
8. 000 2450. 000
20. 000 750. 000
2. 000 397. 000
8. 000 500. 000

DI VI SI ON OF H GHWAYS

4000.

5000.

52262.

1000.

19600.

15000.

794.

4000.

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

700.

300.
360.
. 000
. 000
5000.

10000.
4000.
5000.

52262.

300.
2575.
625.
383.

400.

. 050

000
000

000

000

000

000

000

000

620

000

790

000

10000.

4000.

5000.

52262.

600.

20604.

12500.

767.

3200.

00

00

00

00

96

00

58

00

PAGE:

Bl DDER NO 3

UNIT
BI D PRI CE

20300.

6800.

10300.

52262.

350.

2120.

845.

340.

240.

. 870

. 000
. 000
. 800
. 900
. 000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 09/ 17/ 02

6800.

10300.

52262.

700.

16960.

16900.

680.

1920.

00

00

00

00

00

00

00

00



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 44
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02
PROPCSAL: 20020917010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT

90005 M SC EACH 22.000 100. 000 2200. 00 200. 000 4400. 00 50. 000 1100. 00
90005F PERPETUATE AND REMONUVE
EXI STI NG PROPERTY CCORNERS

90005 M SC EACH 4.000 300. 000 1200. 00 300. 000 1200. 00 750. 000 3000. 00
90005G REMOVI NG EXI STI NG STEEL
RAI LS

90005 M SC EACH 1. 000 500. 000 500. 00 458. 250 458. 25 335. 000 335. 00
90005H | NLETS, TYPE 12

90005 M SC EACH 4.000 650. 000 2600. 00 658. 080 2632. 32 800. 000 3200. 00
900051 CATCH BASIN, TYPE 3- MOD

90005 M SC EACH 1. 000 126. 000 126. 00 75. 000 75. 00 28. 620 28.62
90005J | NLET COVERS, TYPE G

90005 M SC EACH 13. 000 74.580 969. 54 74.580 969. 54 92. 000 1196. 00
90005K TUBULAR STEEL SI GN POST

90030 M SC L. F. 5950. 000 8. 020 47719. 00 7.750 46112. 50 8. 020 47719. 00
90030A H E. S. CONCRETE CURB AN
30-INCH, TYPE D

90030 M SC L. F. 714. 000 9. 000 6426. 00 10. 000 7140. 00 11. 000 7854. 00
90030D REMOVI NG STORM SEVER

90031 M SC S. F. 620. 000 22.580 13999. 60 22.580 13999. 60 19. 900 12338. 00
90031A MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

90031 M SC S. F. 3450. 000 3.390 11695. 50 3. 500 12075. 00 3. 390 11695. 50
90031B H E. S. CONCRETE SI DEWAL

90591 TEMPORARY COVER PLATES EACH 56. 000 60. 000 3360. 00 50. 000 2800. 00 80. 000 4480. 00

90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 4.000 25. 000 100. 00 40. 000 160. 00 25. 000 100. 00

PROPCSAL TOTAL....... 1456169. 56 1471351. 79 1477547. 30



Date 09/17/02
CERTI FI ED BY-
TI TLE-

PROPOSAL: 20020917011

STATE PROJECT(S):

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

6290-05-70

I NCI DENTAL CONSTRUCTI ON

LOCATI ON 49/ PORTACE
STEVENS PO NT - WAUPACA, AMHERST JCT - CTH A

USH 10

PORTAGE COUNTY

COUNTY

PAGE: 45

LETTI NG DATE: 09/ 17/ 02

BIDDER NO 1: JR S CONSTRUCTI ON & LANDSCAPI NG | NC

BI DDER NO 2 HOFFMAN CONSTRUCTI ON COVPANY

Bl DDER NO 3 MASHUDA CONTRACTCRS, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG 40M 129. 000 264. 000
20104 GRUBBI NG 40M 140. 000 264. 000
20412 REMOVI NG FENCE M 846. 000 7.700
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000
61910 MOBI LI ZATI ON LS 1. 000 4000. 000
62815 SILT FENCE, DELI VERED M 160. 000 5. 000
62816 SILT FENCE, | NSTALLED M 160. 000 5. 000
62817 SILT FENCE MAI NTENANCE M 160. 000 1. 000
63003 SEEDI NG, TEMPORARY KG 2300. 000 4. 000
64301 TRAFFI C CONTROL LS 1. 000 1100. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 1800. 000 0. 600

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
34056. 00 704. 000 90816. 00
36960. 00 116. 000 16240. 00
6514. 20 3. 300 2791. 80
1000. 00 400. 000 400. 00
4000. 00 600. 000 600. 00
800. 00 3. 300 528. 00
800. 00 3. 300 528. 00
160. 00 0. 030 4.80
9200. 00 4.500 10350. 00
1100. 00 1000. 000 1000. 00
1080. 00 0. 500 900. 00
95670. 20 124158. 60

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
437. 000 56373. 00
437.000 61180. 00
1. 640 1387. 44
100. 000 100. 00
10000. 000 10000. 00
4.000 640. 00
4. 000 640. 00
0. 010 1.60
4.500 10350. 00
1000. 000 1000. 00
0. 500 900. 00
142572. 04



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917012

STATE PROJECT(S): 5325-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

RUZI C CONSTRUCTI ON CO., | NC

R NO 1:
R NO 2: EDWARD KRAEMER & SONS, | NC
R NO 3

HOEPPNER BUI LDI NG CORPORATI ON

LOCATI ON 12/ CRAWFORD COUNTY
NORVWEG AN HOLLOW RD, TWN CLAYTON, BR JCOHNSON

TOM RD
CRAWORD COUNTY

PAGE: 46

LETTI NG DATE: 09/ 17/ 02

CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
14+06

REMOVI NG GUARDRAI L L.
COVMON EXCAVATI ON C.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-12-148

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SH NG ROADWAY

OBLI TERATI NG OLD RQCAD

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT

H GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
TUBULAR RAI LING TYPE F, STRUC
B-12-148

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
CORRUGATED STEEL CULVERT PIPE, L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.

<

-
NLO0

_|
r<»r

CCou0=HQ0
UJEJK %:Q!B

-
ul

0w -
n:
<

HEAVY Rl PRAP (O ¢
MEDI UM RANDOM RI PRAP cCY
MOBI LI ZATI ON LS

ASPHALTI C FLUMES S.Y

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 250. 000
2. 000 250. 000
1. 000 7300. 000
65. 000 2. 000
1185. 000 6. 000
1. 000 5000. 000
416. 000 9. 000
170. 000 11. 000
1. 000 500. 000
2. 000 200. 000
610. 000 15. 000
35. 000 10. 000
365. 000 59. 950
100. 000 369. 000
90. 000 3. 000
10200. 000 0. 550
1760. 000 1. 340
540. 000 16. 100
1. 000 5300. 000
15. 000 31. 550
60. 000 24. 000
2.000 120. 000
140. 000 23.500
135. 000 38. 740
25. 000 38. 740
1. 000 15300. 000
9. 000 50. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
500. 00 250. 000 500. 00
500. 00 250. 000 500. 00
7300. 00 6500. 000 6500. 00
130. 00 3. 000 195. 00
7110. 00 6. 000 7110. 00
5000. 00 5000. 000 5000. 00
3744.00 9. 000 3744.00
1870. 00 11. 000 1870. 00
500. 00 500. 000 500. 00
400. 00 200. 000 400. 00
9150. 00 15. 000 9150. 00
350. 00 10. 000 350. 00
21881. 75 59. 950 21881. 75
36900. 00 349. 000 34900. 00
270. 00 2.500 225.00
5610. 00 0. 620 6324. 00
2358. 40 0. 820 1443. 20
8694. 00 18. 500 9990. 00
5300. 00 4500. 000 4500. 00
473. 25 35. 000 525. 00
1440. 00 24. 000 1440. 00
240. 00 120. 000 240. 00
3290. 00 24. 000 3360. 00
5229. 90 41. 000 5535. 00
968. 50 30. 000 750. 00
15300. 00 19000. 000 19000. 00
450. 00 50. 000 450. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
7357. 000 7357. 00
3. 000 195. 00
7.000 8295. 00
2000. 000 2000. 00
9. 000 3744.00
12. 000 2040. 00
500. 000 500. 00
300. 000 600. 00
14. 400 8784. 00
10. 000 350. 00

59. 950 21881.
386. 000 38600.
3. 750 337
0.720 7344

0. 820 1443.
19. 500 10530.
5348. 000 5348
25. 000 375.
25. 000 1500.
600. 000 1200.
24. 000 3360.
30. 000 4050.
35. 000 875.
18848. 000 18848
50. 000 450.



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20020917012

| TEM
NUMBER

SALVAGED TOPSO L
MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

EER

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 10
SEEDI NG, BORROW PI'T M XTURE
WOOD POSTS, 4X4-1NCH X 12-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

| EACH

LB.
EACH
S. F.
LS
LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

DAYS
S. Y.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
2050. 000 1. 000
3000. 000 0.120
150. 000 1. 000
150. 000 1. 000
300. 000 0. 100
1. 000 100. 000
1. 000 100. 000
190. 000 1. 000
190. 000 1. 000
140. 000 24.000
75. 000 5. 000
75. 000 5. 000
3. 000 40. 000
85. 000 3. 000
60. 000 5. 000
5. 000 3. 000
4.000 42.500
12. 000 18. 000
1. 000 600. 000
1. 000 264. 280
264. 000 1.080
264. 000 0. 170
726. 000 0. 680
360. 000 4.000
40. 000 4. 000

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

3360.
375.
375.
120.
255.
300.

15.
170.
216.
600.
264.
285.

44.
493.

1440.
160.

156753.

Bl DDER NO 2

UNI'T
Bl D PRI CE

GOONO O

. 900
. 000
. 000
. 000
. 000
. 900
. 000
. 000
. 000
250.
. 280
. 080
. 170
. 680
. 560
. 000

000

2786.
300.
300.

78.
255.
294.

50.
200.
240.
250.
264.
285.

44.
493.
921.
200.

156810.

PAGE:

47

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
2.500 5125. 00
0. 150 450. 00
1. 000 150. 00
1. 000 150. 00
0. 100 30. 00
150. 000 150. 00
200. 000 200. 00
0.750 142. 50
0. 750 142. 50
19. 900 2786. 00
4. 000 300. 00
4.000 300. 00
26. 000 78. 00
3. 000 255. 00
4.900 294. 00
10. 000 50. 00
50. 000 200. 00
20. 000 240. 00
500. 000 500. 00
1300. 000 1300. 00
1. 000 264. 00
0. 050 13. 20
0. 400 290. 40
2.750 990. 00
5. 000 200. 00
165608. 05



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020917014

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7276-04-75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 48
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LETTI NG DATE: 09/ 17/ 02

LOCATI ON 61/ TREMPEALEAU COUNTY

JASZEWSKI LN, TOMWN ARCADI A, LATCH VALLEY CREE
TOM RD
TREMPEALEAU COUNTY

STL PILING DELIV & DRI VEN, HP
TUBULAR RAI LING TYPE F, STRUC
B-61- 0181

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 12-IN
CULVERT PIPE, CLASS Ill, 18-IN
CULVERT PIPE, CLASS 111, 30-IN
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
HEAVY Rl PRAP

MOBI LI ZATI ON

SALVAGED TOPSO L

R NO 1: RUZIC CONSTRUCTION CO., | NC
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 5. 000 150. 000
GRUBBI NG STA. 5. 000 150. 000
REMOVI NG OLD CULVERTS EACH 1. 000 200. 000
REMOVI NG CLD STRUCTURE, STATIO LS 1. 000 4900. 000
19455
REMOVI NG MASONRY cCY 34. 000 20. 000
COVMON EXCAVATI ON cCY 1090. 000 4. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2130. 000
B-61- 0181
BORROW EXCAVATI ON C.Y. 1430. 000 9. 000
STRUCTURE BACKFI LL CY. 190. 000 10. 000
FI NI SH NG ROADWAY LS 1. 000 500. 000
CRUSHED AGCREGATE BASE COURSE C.Y. 500. 000 11. 500
CONCRETE MASONRY, BRI DGES C.Y. 137. 000 335. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 130. 000 2.230
H GH STRENGTH BAR STEEL REI NF. LB. 3740. 000 0. 600
COATED HI GH STR BAR STL REINF, LB 12780. 000 0. 650
700. 000 16. 000
1. 000 4000. 000
18. 000 36. 450
58. 000 18. 000
40. 000 22.000
30. 000 30. 000
1. 000 90. 000
2. 000 110. 000
3. 000 180. 000
160. 000 30. 000
1. 000 9100. 000
2200. 000 1. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT

750. 00 150. 000 750. 00 150. 000 750. 00
750. 00 150. 000 750. 00 150. 000 750. 00
200. 00 200. 000 200. 00 200. 000 200. 00
4900. 00 4000. 000 4000. 00 4100. 000 4100. 00
680. 00 20. 000 680. 00 20. 000 680. 00
4360. 00 4. 000 4360. 00 4. 000 4360. 00
2130. 00 750. 000 750. 00 1000. 000 1000. 00
12870. 00 9. 000 12870. 00 9. 000 12870. 00
1900. 00 10. 000 1900. 00 10. 000 1900. 00
500. 00 500. 000 500. 00 500. 000 500. 00
5750. 00 11. 500 5750. 00 11. 500 5750. 00
45895. 00 330. 000 45210. 00 282. 000 38634. 00
289. 90 1.500 195. 00 2.500 325.00
2244.00 0. 500 1870. 00 0. 640 2393. 60
8307. 00 0. 600 7668. 00 0.720 9201. 60
11200. 00 15. 000 10500. 00 21.000 14700. 00
4000. 00 4500. 000 4500. 00 6400. 000 6400. 00
656. 10 15. 000 270. 00 37.000 666. 00
1044. 00 18. 000 1044. 00 18. 000 1044. 00
880. 00 22.000 880. 00 22.000 880. 00
900. 00 30. 000 900. 00 30. 000 900. 00
90. 00 90. 000 90. 00 90. 000 90. 00
220. 00 110. 000 220.00 110. 000 220. 00
540. 00 180. 000 540. 00 180. 000 540. 00
4800. 00 30. 000 4800. 00 30. 000 4800. 00
9100. 00 16500. 000 16500. 00 15000. 000 15000. 00
2200. 00 1. 000 2200. 00 1. 000 2200. 00



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020917014

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

49

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

62702 MJILCHI NG S. Y. 2650. 000 0. 120
62815 SILT FENCE, DELI VERED L. F. 660. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 660. 000 1. 000
62817 SILT FENCE NMAI NTENANCE L. F. 660. 000 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 75. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 75. 000
62832 EROCSI ON VAT, DELIVERED, CLASS S.Y. 55. 000 1. 200
62833 ERGCSI ON MAT, | NSTALLED, CLASS S Y 55. 000 1. 200
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 60. 000 6. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 60. 000 6. 000
62905 FERTILIZER, TYPE B CWI. 2.500 40. 000
63003 SEEDI NG, TEMPORARY LB 45. 000 2.500
63009 SEEDI NG, M XTURE NO. 20 LB 50. 000 3. 000
63013 SEEDI NG M XTURE NO. 60 LB. 30. 000 7.000
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 42. 500
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 18. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 600. 000
64301 TRAFFI C CONTROL LS 1. 000 998. 240
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 355. 000 2.000
66501 SAW NG EXI STI NG PAVEMENT L.F. 266. 000 3. 000
90545 CONCRETE CCOLLAR EACH 2. 000 200. 000

PROPOSAL TOTAL

210.
170.
216.
600.
998.
710.
798.
400.

134326.

N~

NWwNhNooORPOOOREO
N
o
S

000
500
000
. 000
45. 000
18. 000
500. 000
998. 240

2.000

3. 000
200. 000

210.
180.
216.
500.
998.
710.
798.
400.

136977.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 120 318. 00
1. 000 660. 00
1. 000 660. 00
0. 100 66. 00
75. 000 75. 00
75. 000 75. 00
1. 200 66. 00
1. 200 66. 00
6. 000 360. 00
6. 000 360. 00
40. 000 100. 00
2.500 112. 50
3. 000 150. 00
7.000 210. 00
40. 000 160. 00
22.000 264. 00
500. 000 500. 00
1000. 000 1000. 00
2. 000 710. 00
3. 000 798. 00
200. 000 400. 00
137964. 70



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020917015

STATE PROJECT(S): 7279-03-71

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1

UNIT
BI D PRI CE

LOCATI ON 61/ TREMPEALEAU COUNTY
STONE ROAD CHI MNEY ROCK CR BR & APPS

TOM RD

TREMPEALEAU COUNTY

PAGE:

50

LETTI NG DATE: 09/ 17/ 02

BI DDER NO 1: HCEPPNER BU LDI NG CORPCRATI ON
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 3 RUZI C CONSTRUCTI ON CO., INC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 1. 000
20104 GRUBBI NG STA 1. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000
11+50
20501 COVWON EXCAVATI ON CY. 700. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-61-178
20801 BORROW EXCAVATI ON cCY 740. 000
21001 STRUCTURE BACKFI LL CY. 200. 000
21301 FI NI SH NG ROADVWAY LS 1. 000
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 460. 000
50201 CONCRETE MASONRY, BRI DGES cCY 126. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 125. 000
50504 HI GH STRENGTH BAR STEEL REINF. LB. 12350. 000
50511 COATED H GH STR BAR STL REINF, LB. 2020. 000
51030 CIP CONC PILING DELIV & DRIVE L. F. 1005. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-61-178
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 10. 000
52084 TEMPORARY CULVERT PIPE, 24-1NC L.F. 64. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000
11+70
60602 HEAVY Rl PRAP C.Y. 175. 000
61422 MARKER POSTS FOR RI GHT- OF- WVAY  EACH 6. 000
61910 MOBI LI ZATI ON LS 1. 000
62505 SALVAGED TOPSO L S.Y 950. 000
62702 MILCHI NG S. Y. 2060. 000
62815 SILT FENCE, DELI VERED L.F. 675. 000
62816 SILT FENCE, |NSTALLED L.F 675. 000
62817 SILT FENCE MAI NTENANCE L.F 1350. 000

302.

18.
6578.

24.
20.
10802.
30.

7611.

coroON

. 000
. 500
. 000
. 000

000

. 250
. 660
. 020

500
000

500
000
000

000

. 000

000

. 000
. 150

000
950

. 010

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
150. 00 200. 000
150. 00 200. 000
3916. 00 9389. 000
4725. 00 7.000
2175.00 4500. 000
5920. 00 9. 500
2500. 00 10. 500
500. 00 500. 000
5980. 00 15. 000
38052. 00 310. 000
406. 25 2. 000
8151. 00 0. 560
2060. 40 0.770
18592. 50 19. 440
6578. 00 4900. 000
245. 00 32. 000
1280. 00 18. 000
10802. 00 6500. 000
5250. 00 40. 000
288. 00 43. 270
7611. 00 16000. 000
1900. 00 1. 250
309. 00 0. 120
675. 00 1. 000
641. 25 1. 000
13. 50 0. 100

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
250. 000 250. 00
300. 000 300. 00
8000. 000 8000. 00
7.000 4900. 00
5000. 000 5000. 00
9. 500 7030. 00
10. 500 2100. 00
500. 000 500. 00
15. 000 6900. 00
350. 000 44100. 00
2.500 312.50
0. 560 6916. 00
1.110 2242.20
16. 500 16582. 50
4021. 000 4021. 00
45. 000 450. 00
18. 000 1152. 00
10000. 000 10000. 00
41. 130 7197.75
62. 810 376. 86
11000. 000 11000. 00
1. 250 1187. 50
0. 120 247. 20
1. 000 675. 00
1. 000 675. 00
0. 100 135. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917015

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI

ERCSI ON VAT, DELI VERED,
I NSTALLED

ERCSI ON MAT

CLASS
CLASS

TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS
TEMPORARY DI TCH CHECKS

DELI VE
I NSTAL

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG, M XTURE NO. 60

SEEDI NG, BORROW PI'T M XTURE
TEMPORARY DEL| NEATORS

WOOD PCOSTS, 4X4-1NCH X 10- FT.

SIGNS, TYPE I,

REFLECTI VE

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

DRUMB
BARRI CADES, T
WARNI NG LI
WARNI NG LI

SI GNS

GHT
GHT

GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
SAW NG EXI STI NG PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH
S.Y.
S. Y.
S Y.
L. F.
L. F.
CWI.
LB.

LB.

LB.

LB.

EACH
EACH
S. F.
EACH
EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
S Y.
S. Y.
L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

1. 000 300. 000

1. 000 50. 000
14. 000 2.500
14. 000 2.500
270. 000 24. 000
81. 000 5. 000
81. 000 5. 000
2.000 50. 000
70. 000 3. 500
40. 000 7.500
9. 000 15. 000
4.000 20. 000
16. 000 15. 000
4.000 55. 000
12. 000 25. 000
2.000 50. 000

2. 000 50. 000

1. 000 500. 000

1. 000 3200. 000
1425. 000 0. 100
1500. 000 0. 100
600. 000 0. 050
825. 000 0. 050
1875. 000 0. 100
300. 000 2. 450
565. 000 2.000
20. 000 4. 000

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

100.
500.
3200.
142.
150.
30.
41.
187.
735.
1130.
80.

144597.

Bl DDER NO 2

UNI'T
Bl D PRI CE

9. 000
5. 000
12. 230
43. 000
22.000
25. 000
25. 000
. 000
. 000
0. 100
0. 100
0. 050
0. 050
0. 100
2.510
3. 000
4. 000

142.
150.
30.
41.
187.
753.
1695.
80.

157454.

PAGE:

51

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
75. 000 75. 00
75. 000 75. 00
1.500 21.00
1. 500 21.00
22.000 5940. 00
6. 000 486. 00
6. 000 486. 00
40. 000 80. 00
3. 000 210. 00
4.000 160. 00
9. 000 81. 00
5. 000 20. 00
20. 000 320. 00
62. 810 251. 24
22.610 271. 32
29. 510 59.02
35. 800 71. 60
1200. 000 1200. 00
3200. 000 3200. 00
0. 100 142. 50
0. 100 150. 00
0. 050 30. 00
0. 050 41. 25
0. 100 187. 50
4. 000 1200. 00
2.000 1130. 00
4. 000 80. 00
158239. 94



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020917016

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7351-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 61/ TREMPEALEAU COUNTY
BRANCH BUFFALO RI VER BRI DGE & APPS

CTH NN

TREMPEALEAU COUNTY

PAGE:

52

LETTI NG DATE: 09/ 17/ 02

RNO 1 HOEPPNER BUI LDI NG CORPORATI ON
R NO 2 RUZI C CONSTRUCTI ON CO., I NC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 2. 000 250. 000
GRUBBI NG STA 2. 000 250. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000 4566. 000
10+18
COVMON EXCAVATI ON cCY 1180. 000 6. 500
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2280. 000
B-61-0176
BORROW EXCAVATI ON C.Y. 510. 000 8. 000
STRUCTURE BACKFI LL CY. 280. 000 11. 500
FI NI SH NG ROADWAY LS 1. 000 450. 000
CRUSHED AGCGREGATE BASE COURSE C.Y. 508. 000 13. 500
CONCRETE MASONRY, BRI DGES C.Y. 136. 000 306. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 98. 000 3. 250
H GH STRENGTH BAR STEEL REI NF. LB. 14580. 000 0. 620
COATED HI GH STR BAR STL REINF, LB. 1620. 000 0.910
CIP CONC PILING DELIV & DRIVE L.F. 560. 000 19. 250
TUBULAR RAILING TYPE F, STRUC LS 1. 000 5089. 000
B-61-0176
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 14. 000 25. 000
TEMPORARY CULVERT PI PE, 72-1NC L. F. 34. 000 21.500
HEAVY Rl PRAP C.Y. 100. 000 30. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 30. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 4.000 1750. 000
MOBI LI ZATI ON LS 1. 000 8706. 000
SALVAGED TOPSO L S. Y. 442. 000 2.500
MULCHI NG S Y. 2256. 000 0. 150
SI LT FENCE, DELI VERED L. F. 310. 000 1. 000
SI LT FENCE, | NSTALLED L.F. 310. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 620. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 250. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
500. 00 250. 000
500. 00 250. 000
4566. 00 6950. 000
7670. 00 6. 500
2280. 00 5250. 000
4080. 00 8. 000
3220. 00 11. 500
450. 00 450. 000
6858. 00 13. 500
41616. 00 317. 000
318. 50 1. 940
9039. 60 0. 550
1474. 20 0. 930
10780. 00 17.180
5089. 00 3500. 000
350. 00 31.830
731. 00 21.500
3000. 00 45. 370
3960. 00 30. 000
7000. 00 1750. 000
8706. 00 6500. 000
1105. 00 2.500
338. 40 0. 150
310. 00 1. 000
310. 00 1. 000
6. 20 0. 010
250. 00 250. 000

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
15000. 000 15000. 00
6. 500 7670. 00
8000. 000 8000. 00
8. 000 4080. 00
11. 500 3220. 00
450. 000 450. 00
13. 500 6858. 00
330. 000 44880. 00
1.500 147. 00
0. 550 8019. 00
0. 600 972.00
16. 000 8960. 00
3200. 000 3200. 00
15. 000 210. 00
21.500 731. 00
38. 000 3800. 00
30. 000 3960. 00
1750. 000 7000. 00
7000. 000 7000. 00
2.500 1105. 00
0. 150 338. 40
1. 000 310. 00
1. 000 310. 00
0. 010 6. 20
250. 000 250. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917016

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PACGE:

53

LETTI NG DATE: 09/ 17/ 02

MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10
SEEDI NG, BORROW PI T M XTURE
TEMPORARY DELI NEATORS

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

CWI.
LB.
LB.
LB.
EACH
LS
LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
SAW NG EXI STI NG PAVEMENT
SAFETY FENCE

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 50. 000
50. 000 5. 000
50. 000 4.750
1.900 45. 000
83. 000 2.750
54.000 7.000
10. 000 8. 000
16. 000 12. 000
1. 000 500. 000
1. 000 3200. 000
560. 000 0. 400
210. 000 1. 000
420. 000 0. 100
1400. 000 0. 200
200. 000 2. 450
1150. 000 1. 850
45. 000 4. 000
130. 000 2.000
TOTAL. ... ...

3200.
224.
210.

42.
280.
490.

2127.
180.
260.

133522.

320d
. 400
. 000

NARRROOPRO

100
200
000
850
000

. 000

3200.
224,
210.

42.
280.
800.

2127.
180.
260.

136344.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
50. 000 50. 00
5. 000 250. 00
4.750 237.50
45. 000 85. 50
2.750 228. 25
7.000 378. 00
8. 000 80. 00
12. 000 192. 00
500. 000 500. 00
3200. 000 3200. 00
0. 400 224.00
1. 000 210. 00
0. 100 42.00
0. 200 280. 00
2.500 500. 00
1. 850 2127.50
4. 000 180. 00
2.000 260. 00

146501.



Date 09/17/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 54
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02

PROPOSAL: 20020917017

STATE PROJECT(S): 1007-29-60 LOCATI ON 26/ | RON COUNTY
D7 W DE SNOWMOBI LE PATCHI NG
STH 17, 70, USH 51
I RON, VILAS COUNTY

TYPE OF WORK:

BIDDER NO 1: PITLIK & WCK, |INC

BI DDER NO 2: CENTURY FENCE CO

Bl DDER NO 3 M LL CQOATI NGS, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
21301 FI NI SHI NG ROADWAY LS 1. 000 1. 000 1.00 4500. 000 4500. 00 2500. 000 2500. 00
61910 MOBI LI ZATI ON LS 1. 000 3000. 000 3000. 00 4500. 000 4500. 00 19000. 000 19000. 00
64301 TRAFFI C CONTROL LS 1. 000 13000. 000 13000. 00 20000. 000 20000. 00 23000. 000 23000. 00
90033 M SC S. Y. 1175. 000 40. 000 47000. 00 57.000 66975. 00 80. 000 94000. 00

90033A, PROTECTI VE POLYMER FOR
SNOWMOBI LE CROSSI NGS

PROPCSAL TOTAL....... 63001. 00 95975. 00 138500. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020917018

STATE PROJECT(S): 1623-09-74

1623- 09- 77

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 71/ WOOD
MARSHFI ELD BLVD, PEACH AVE

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

COUNTY

PAGE:

55

LETTI NG DATE: 09/ 17/ 02

20612

21001
21302

21303

30420
30426
41508
41605
41653
50201
50231
50262
50265
50303
50504
50511
50606
50626

R NO 1: EARTH, INC
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 ZENI TH TECH., | NC

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT M2
REMOVI NG CONCRETE S| DEWALK %4
REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
COVMON EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 71- 104
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 71- 105
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 71- 107
STRUCTURE BACKFI LL VB
FI NI SHI NG ROADVWAY, PROQJECT LS
1623-09-77
FI NI SHI NG ROADVWAY, PROQJECT LS
1623-09-74
CABC, OPEN CGRADED NUMBER 2 MG
BREAKER RUN STONE MG
CONCRETE PAVEMENT, 200 MM %4
CONCRETE DRI VEWAY, 150 MM M2
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES VB
CLEAR PROTECTI VE COATI NG L
CONCRETE MASONRY ANCHORS, TYPE EACH
PROTECTI VE SURFACE TREATMENT (%4
PRESTRESSED G RDER, | TYPE, 91 M
H GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG

H GH STRENGTH STRUCTURAL STEEL
NON- LAM NATED ELASTOMERI C BEAR

KG
EACH

LOCAL ST
WOOD COUNTY
Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
4120. 000 3. 400 14008. 00 4. 000 16480. 00
1070. 000 4.000 4280. 00 4.000 4280. 00
8. 000 350. 000 2800. 00 500. 000 4000. 00
9. 000 200. 000 1800. 00 400. 000 3600. 00
34260. 000 5. 000 171300. 00 7.540 258320. 40
1. 000 3000. 000 3000. 00 5000. 000 5000. 00
1. 000 3000. 000 3000. 00 5000. 000 5000. 00
1. 000 3000. 000 3000. 00 5000. 000 5000. 00
4378. 000 13. 000 56914. 00 19. 000 83182. 00
1. 000 2500. 000 2500. 00 500. 000 500. 00
1. 000 2500. 000 2500. 00 1000. 000 1000. 00
2643. 000 9. 850 26033. 55 12. 000 31716. 00
4283. 000 8. 250 35334. 75 8. 750 37476. 25
3700. 000 40. 350 149295. 00 40. 350 149295. 00
20. 000 36. 800 736. 00 36. 800 736. 00
63. 000 8. 000 504. 00 8. 000 504. 00
1438. 000 300. 000  431400. 00 300. 000 431400. 00
74. 400 15. 000 1116. 00 15. 000 1116. 00
52. 000 15. 000 780. 00 15. 000 780. 00
1155. 000 2.500 2887.50 2.500 2887.50
474. 300 295. 000 139918. 50 295. 000 139918. 50
25875. 000 1.100 28462. 50 1.100 28462. 50
88525. 000 1. 250 110656. 25 1. 250 110656. 25
150598. 000 2.350 353905. 30 2.350 353905. 30
44.000 50. 000 2200. 00 50. 000 2200. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
4. 000 16480. 00
4.000 4280. 00
500. 000 4000. 00
400. 000 3600. 00
7.540 258320. 40
6500. 000 6500. 00
6500. 000 6500. 00
10000. 000 10000. 00
19. 000 83182. 00
500. 000 500. 00
1000. 000 1000. 00
12. 000 31716. 00
8. 750 37476. 25
40. 350 149295. 00
36. 800 736. 00
8. 000 504. 00
340. 000  488920. 00
25. 000 1860. 00
20. 000 1040. 00
2.000 2310. 00
240. 000 113832. 00
1.100 28462. 50
1.220 108000. 50
2.380 358423. 24
66. 000 2904. 00



Date 09/17/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917018

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
50640 STEEL DI APHRAGMVS, STRUCTURE EACH
B- 71- 104
50641 STEEL DI APHRAGVS, STRUCTURE EACH
B- 71- 105
50650 FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 71- 107
50660 EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B- 71- 107
51130 PILE PO NTS EACH
51601 DAMPPROCFI NG %4
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
60123 CONCRETE CURB AND GUTTER, 750 M
60204 CONCRETE SI DEWALK, 100 MM M2
60206 CONCRETE SI DEWALK, 150 MM %4
60404 SLOPE PAVI NG, CONCRETE M2
60827 REINF CONC PIPE, CLASS Ill, SS M
60850 REINF CONC PIPE, CLASS |V, SS, M
61110 MANHCLES, TYPE 1 EACH
61151 MANHOLE COVERS, TYPE J EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE Ms EACH
61201 PI PE UNDERDRAI N, 150 MM M
61211 Pl PE UNDERDRAI N, UNPERFORATED, M
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61910 MOBI LI ZATI ON LS
62401 WATER KL
62501 TOPSO L %4
62702 MILCHI NG %4
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, |NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62826 EROCSI ON VAT, DELIVERED, CLASS M
62827 EROCSI ON MAT, | NSTALLED, CLASS M2
62870 | NLET PROTECTI ON, TYPE A EACH
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTI LI ZER, TYPE B KG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
12. 000 450. 000
15. 000 450. 000
2. 000 4000. 000
2. 000 5500. 000
286. 000 95. 000
415. 000 12. 000
78. 000 29. 000
724.000 37.000
1750. 000 32.720
10. 000 37.670
657. 000 49. 990
4.500 125. 000
65. 700 110. 000
4.000 2100. 000
6. 000 250. 000
16. 000 315. 000
1. 000 250. 000
1349. 500 14. 500
92. 000 20. 000
4.000 150. 000
8. 000 70. 000
1. 000 160000. 000
22.000 40. 000
14470. 000 1.100
14470. 000 0. 130
100. 000 3. 000
100. 000 3. 000
100. 000 1. 000
2.000 202. 620
2. 000 202. 620
2580. 000 0. 990
2580. 000 0. 680
17. 000 70. 000
16. 000 50. 000
585. 000 0. 650

DI VI SI ON OF H GHWAYS

8000.

11000.

27170.
4980.
2262.

26788.

57260.

376.
32843.
562.
7227.
8400.
1500.
5040.
250.

19567.

1840.
600.
560.

160000.
880.

15917.

1881.
300.
300.
100.
405.
405.

2554.

1754.

1190.
800.
380.

Bl DDER NO 2

UNI'T
Bl D PRI CE

450.

450.

4000.

5500.

95.
12.
29.
37.
. 720
.670
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 130
. 000
. 000
. 300
. 620
. 620
. 990
. 680
. 770
. 620
. 650

000
000
000
000
000
000

000
000

8000.

11000.

27170.
4980.
2262.

26788.

57260.

376.
27922.
594.
7489.

11600.
1398.
5072.

240.

17543.

2116.
480.
560.

216825.
440.

21705.

1881.
300.
300.

30.
405.
405.

2554.

1754.

1356.
425.
380.

PAGE:

56

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
230. 000 2760. 00
230. 000 3450. 00
4000. 000 8000. 00
5500. 000 11000. 00
95. 000 27170. 00
15. 200 6308. 00
30. 400 2371. 20
37.000 26788. 00
32.720 57260. 00
37.670 376.70
50. 000 32850. 00
132. 000 594. 00
114. 000 7489. 80
2900. 000 11600. 00
233. 000 1398. 00
317. 000 5072. 00
240. 000 240. 00
13. 000 17543. 50
23. 000 2116. 00
120. 000 480. 00
80. 000 640. 00
189000. 000 189000. 00
20. 000 440. 00
1. 500 21705. 00
0. 130 1881. 10
3. 000 300. 00
3. 000 300. 00
0. 300 30. 00
203. 000 406. 00
203. 000 406. 00
1. 000 2580. 00
0. 680 1754. 40
80. 000 1360. 00
27.000 432.00
0. 650 380. 25



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917018

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
63003 SEEDI NG, TEMPORARY KG
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH
63702 SICGNS, TYPE I, REFLECTIVE M2
64210 FIELD LABORATORY LS
64220 FIELD OFFICE, TYPE C LS
64302 TRAFFI C CONTROL, PRQIECT LS
1623-09-74

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64501 GEOTEXTI LE FABRI C, TYPE SAS M2
64503 GEOTEXTI LE FABRI C, TYPE DF %4
64602 PAVEMENT MARKI NG 100 MM EPOX M
64718 PVMI MRKNG, CROSSWALK, 150 W M
64782 PAVEMENT MARKI NG CURB RAMP, E M
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M
65070 CONSTRUCTI ON STAKI NG, CONCRETE M
65216 NONMETALLIC CONDUI T, SCHEDULE M
65219 NONMETALLIC CONDUI T, SCHEDULE M
65306 PULL BOXES, STEEL, 600 X 900 M EACH
65403 CONCRETE BASES, TYPE 5 EACH
65566 ELECTRI CAL WRE, LICGHTING NO
65567 ELECTRI CAL WRE, LIGHTING NO
65568 ELECTRI CAL WRE, LICGHTING NO
65569 ELECTRI CAL WRE, LIGHTING NO
65615 ELEC SERVI CE, METER BREAKER PE LS
PEACH AVENUE
65705 POLES, TYPE 5 EACH
65903 LUM NAIRES, UTILITY, 150 W EACH
65911 LUM NAI RES, UNDERDECK, 100 W EACH
65927 LUM NAI RE ARMS, SINGLE MEMBER, EACH

65965 UNDERDECK LI GHTI NG, LS
B-71-104

65966 UNDERDECK LI GHTI NG, LS
B- 71- 105

65967 UNDERDECK LI GHTI NG, LS
B- 71- 107

66501 SAW NG EXI STI NG PAVEMENT M

66502 SAW NG CONCRETE PAVEMENT, FULL M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
20. 000 7.000
4.000 50. 000
1.190 160. 000
1. 000 2500. 000
1. 000 7500. 000
1. 000 800. 000
3200. 000 0. 400
3120. 000 0. 100
3520. 000 0. 400
384. 000 3. 000
3314. 000 2.200
701. 000 1.720
119. 000 9. 900
12. 000 13. 100
365. 000 2.200
365. 000 5. 000
365. 000 6. 500
60. 000 9. 000
3. 000 300. 000
6. 000 310. 000
78. 000 1.100
375. 000 1.150
450. 000 1. 400
720. 000 1. 650
1. 000 600. 000
6. 000 490. 000
6. 000 210. 000
3. 000 300. 000
6. 000 120. 000
1. 000 250. 000
1. 000 250. 000
1. 000 250. 000
10. 000 20. 000
57.000 20. 000

DI VI SI ON OF H GHWAYS

2940.
1260.
900.
720.
250.

250.

250.

200.
1140.

Bl DDER NO 2

UNI'T

1500:
5000.
800.

[En
COOINWORNREOOO

490.
210.
300.
120.
250.

250.

250.

Bl D PRI CE

400

000
000
720
900
100
280
250
500
000

. 000
. 000
. 100
. 150
. 400
. 650
. 000

000
000
000
000
000

000

000

. 280
. 560

2940.
1260.
900.
720.
250.

250.

250.

32.
373.

PAGE:

57

Bl DDER NO 3
UNI'T
Bl D PRI CE

2000.
6000.
800.

[En
CorbwORNMNROOO

w
o
o

490.
210.
300.
120.
250.

250.

250.

400

000
000
720
900
100
000
000
500
000

. 000
. 000
. 100
. 150
. 400
. 650
. 000

000
000
000
000
000

000

000

. 560
. 120

LETTI NG DATE: 09/ 17/ 02

2940.
1260.
900.
720.
250.

250.

250.

65.
747.



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917018

| TEM
NUMBER | TEM DESCRI PTI ON UNI
90001 M SC M
90001A CONSTRUCTI ON STAKI NG, B
STONE

M SC M
90001B REMOVI NG STORM SEVER, 3

M SC M
90001C REMOVI NG SANI TARY SEVEER
M SC M
90001D DUCTI LE | RON STORM SEVEE
300MM

M SC M
90001E DUCTI LE | RON STORM SEVE
400MM

M SC M
90001F DUCTILE | RON STORM SEVEE
450MM

M SC M
90001G DUCTI LE | RON STORM SEVE
600MM

M SC M
90001H DUCTI LE | RON STORM SEVEE
750MM

M SC M
90001J CHAI N LI NK FENCE, VI NYL
2.4M STRUCTURE B-71-104

M SC M
90001K CHAI'N LI NK FENCE, VI NYL
2.4M STRUCTURE B-71-107

M SC M
90001L CHAI'N LI NK FENCE, VI NYL
3.36M STRUCTURE B-71-105

M SC M
90001M CHAI N LI NK FENCE, VI NYL
1.8M STRUCTURE B- 71-105

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002 M SC (%4
90002A GEOGRI D REI NFORCEMENT
90002 M SC (%4

90002B BUTYL MEMBRANE WATERPRO
90002
90002C ASPHALT PANELS

M SC (%4

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
365. 000 2.200 803. 00
77.000 35. 000 2695. 00
15. 000 50. 000 750. 00
84.900 158. 000 13414. 20
64. 200 195. 000 12519. 00
49. 000 230. 000 11270. 00
55. 000 285. 000 15675. 00
24.000 370. 000 8880. 00
54. 000 234. 000 12636. 00
38. 600 510. 000 19686. 00
46. 000 305. 000 14030. 00
8. 000 380. 000 3040. 00
4730. 000 2.450 11588. 50
353. 000 29. 000 10237. 00
706. 000 25. 000 17650. 00

Bl DDER NO 2

UNI'T
Bl D PRI CE

30.

40.

157.

192.

220.

265.

357.

234.

510.

305.

380.

29.

25.

000

000

000

000

000

000

000

000

000

000

000

. 600

000

000

600.

13329.

12326.

10780.

14575.

8568.

12636.

19686.

14030.

3040.

12298.

10237.

17650.

00

30

40

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

30.

40.

157.

192.

220.

265.

357.

250.

527.

325.

400.

30.

27.

000

000

000

000

000

000

000

000

000

000

000

. 600

500

250

LETTI NG DATE: 09/ 17/ 02

1460.

2310.

600.

13329.

12326.

10780.

14575.

8568.

13500.

20342.

14950.

3200.

12298.

10766.

19238.

00

00

00

30

40

00

00

00

00

20

00

00

00

50

50



Date 09/17/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917018

| TEM
NUMBER

90002

90003

90003

90003

90003

90004

90004

90004

90004

90004

90004

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

M SC

90002D PREPARATI ON FOR LAWN TY
M SC

90002E ARCHI TECTURAL SURFACE T
M SC

90002F STAI NI NG CONCRETE

M SC

90002G MSE MODULAR BLOCK WALL
M SC

90003A LOW PERMEABI LI TY TRENCH
M SC

90003B MANAGEMENT OF Cl NDERS-
CONTAM NATED SO L

M SC

90003C SUB- BALLAST

M SC

90003D SELECTED BORROW EXCAVAT
CONTACT BARRI ER

M SC

90004A ELECTRI CAL WORK, STRUCT
B- 71- 104

M SC

90004B ELECTRI CAL WORK, STRUCT
B- 71- 105

M SC

90004C ELECTRI CAL WORK, STRUCT
B- 71- 107

M SC

90004D DECK DRAI NAGE SYSTEM S
B- 71- 107

M SC

90004E TRACK PROTECTI ON SYSTEM
STRUCTURE B- 71-107

M SC

90004F SUBMERSI BLE PUMP LI FT S
M SC

90005A MANHCLES, TYPE 15

M SC

90005D MANHCLES, TYPE 15, SPEC

S

S

LS

LS

LS

LS

LS

LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
13295. 000 0. 840
224.000 40. 000
1270. 000 10. 000
175. 000 249. 990
3. 000 400. 000
8950. 000 4.750
965. 000 20. 500
395. 000 12. 000
1. 000 2000. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 11000. 000
1. 000 205000. 000
1. 000 97000. 000
1. 000 3500. 000
1. 000 6000. 000

DI VI SI ON OF H GHWAYS

43748.

1200.

42512.

19782.

4740.

2000.

1500.

1500.

11000.

205000.

97000.

3500.

6000.

25

00

50

50

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 840 11167. 80
40. 000 8960. 00
10. 000 12700. 00
249. 990 43748. 25
1200. 000 3600. 00
3. 000 26850. 00
21. 360 20612. 40
7.540 2978. 30
2000. 000 2000. 00
1500. 000 1500. 00
1500. 000 1500. 00
11000. 000 11000. 00

198000. 000 198000. 00

95000. 000 95000. 00
3200. 000 3200. 00
3200. 000 3200. 00

PAGE: 59

LETTI NG DATE: 09/ 17/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 840 11167. 80
45. 000 10080. 00
9. 750 12382. 50
250. 000 43750. 00
1200. 000 3600. 00

3. 000 26850. 00

21. 360 20612. 40

7.540 2978. 30
2000. 000 2000. 00
1500. 000 1500. 00
1500. 000 1500. 00

15000. 000 15000. 00

176000. 000 176000. 00

96000. 000 96000. 00

3200. 000 3200. 00

3200. 000 3200. 00



Date 09/17/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917018

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

60

LETTI NG DATE: 09/17/02

90005

90005

90005

90005

90006

90006

90006

90007

90475
90501
90502
90545
90637

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

M SC EACH 15. 000 825. 000 12375. 00
90005E | NLETS, TYPE 3, SPECI AL
M SC EACH 1. 000 3200. 000 3200. 00
90005G | NLETS, TYPE 9, SPECI AL
M SC EACH 2. 000 400. 000 800. 00
900051 ANCHCOR ASSEMBLI ES, LIGH
M SC EACH 74.000 16. 000 1184. 00
90005J BAR COUPLERS, #16 BAR
M SC EACH 24.000 16. 000 384. 00
90005K BAR COUPLERS, #19 BAR
M SC EACH 20. 000 16. 000 320. 00
90005L BAR COUPLERS, #22 BAR
M SC EACH 1. 000 6000. 000 6000. 00
90005M MANHCLES, TYPE 18
M SC MG 3438. 000 34. 900 119986. 20
90006C MANAGEMENT OF CCOAL TAR-
CONTAM NATED SO L, SITE 3
M SC MG 810. 000 32.700 26487. 00
90006D MANAGEMENT COF NI TRATE-
CONTAM NATED SO L, SITE 4
M SC MG 1800. 000 32.700 58860. 00
90006E MANAGEMENT OF PERTOLEUM
CONTAM NATED SO L, SITE 1 AND
M SC KG 330. 000 10. 320 3405. 60
90007A SEEDI NG, SPECI AL
PI PE PILES, DELIVERED AND DRIV M 3323. 000 66. 000 219318. 00
QW READY M XED CONC MASONRY F M3 1438. 000 15. 000 21570. 00
QWP, BRDG STRGTH | NCENTI VE CON DOL 17256. 000 1. 000 17256. 00
CONCRETE COLLAR EACH 2. 000 600. 000 1200. 00
SAFETY FENCE M 52. 000 8. 000 416. 00

PROPOCSAL TOTAL....... 3127982. 48

Bl DDER NO 2

UNI'T
Bl D PRI CE AMOUNT
1300. 000 19500. 00
2400. 000 2400. 00
400. 000 800. 00
16. 000 1184. 00
16. 000 384. 00
16. 000 320. 00
4200. 000 4200. 00
31. 000 106578. 00
29. 000 23490. 00
27.000 48600. 00
10. 320 3405. 60
66. 000 219318. 00
15. 000 21570. 00
1. 000 17256. 00
1200. 000 2400. 00
6. 850 356. 20
3261714. 28

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1300. 000 19500. 00
2400. 000 2400. 00
325. 000 650. 00
27.000 1998. 00
25. 000 600. 00
19. 000 380. 00
4200. 000 4200. 00
31. 000 106578. 00
29. 000 23490. 00
27.000 48600. 00
10. 320 3405. 60
70. 000 232610. 00
22.000 31636. 00
1. 000 17256. 00
1200. 000 2400. 00
7.000 364. 00
3292402. 75



